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1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:

EP-W-12-03
11/08/2012 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
6602 PR-R6-12-00539 Begien b
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 1445 Ross Avenue
Ariel Rics Building Suite 1200
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Rellais TX  |75202-2733
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a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

d. CITY
MCLEAN

e. STATE
VA

f. ZIP CODE
221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule
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D a. SMALL D b. OTHER THAN SMALL D ¢. DISADVANTAGED
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This Time-and-Material Task Order is hereby
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(Cont.
lpages)
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ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
11/08/2012 |EP-W-12-031

ORDER NO.
6602

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) (9)

0001

proposal dated October 12, 2012 in the
amount of $33,765.65. Full funding is
provided which the contractor is not
authorized to exceed.

All other terms and conditions remain
unchanged and in full force and effect.
TOPO: Esther Coleman
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 11/08/2012 to
09/12/2013

VOST
VOST

Accounting Info:
12-13-B-06J-303D9%99-2505-1206JAR001-001
BFY: 12 EFY: 13 Fund: B Budget 0Org:
06J Program (PRC): 303D9% Budget

(BOC): 2505 DCN - Line ID:
1206JAR001-001

Funding Flag: Partial
Funded: $33,765.65

The obligated amount of award: $33,765.65.
The total for this award is

33, 765:.65

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$33,765.65

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Volatile Organic Sampling Train (VOST) Performance Audits during Regulatory Tests
Region 6, Dallas, 1445 Ross Ave, Suite 1200. Dallas, TX, 75202

CONTRACT NUMBER:
CONTRACT NAME: REPA 5
CONTRACTOR NAME:
TASK ORDER NUMBER: 6602

September 10, 2012

L. Task Request Title: Volatile Organic Sampling Train (VOST) Performance
Audits during Regulatory Tests

I1. EPA CONTACTS

Contracting Officer’s Representative (COR)

CL—COR TOCOR

FLORA GREENE ESTHER COLEMAN
M/S 6PD-M M/S 6PD-A
greene.flora@epa.gov coleman.esther@epa.gov
Work: (214) 665-8428 Work: (214) 665-8517
Fax: (214) 665-6762 Fax: (214) 665-6762

II1. Authorization

This Performance Work Statement (PWS) is in accordance with Task 2, FIELD OVERSIGHT,
INSPECTION, SAMPLING and DATA REVIEW of the REPA 4 Contract.

IVv. Period of Performance

The period of performance for the resulting Task Order (TO) will be from the date of
Contracting Officer issuance through September, 20, 2013.

V. Background

The Resource Conservation and Recovery Act (RCRA)/Maximum Achievable Control
Technology (MACT) permitting regulations require companies burning hazardous waste
complete a trial burn/performance test (regulatory tests) and a risk burn. During the regulatory
tests, emission levels for selected constituents are measured during various operating conditions.
The results of the trial burn/performance test are used to set permit levels for operating
conditions. The primary compounds measured are principal organic hazardous constituents
(POHCs) to determine destruction and removal efficiency and products of incomplete
combustion. Emission rates of POHCs will be used to determine risk from the facility using
human health and ecological risk assessments as needed for implementing the RCRA omnibus
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authority (Section 3005 of the RCRA and 40 CFR 270.32), and the HWC MACT. Sampling
methods for collection of POHCs include using Method 0030 or 0031 Volatile Organic Sampling
Train (VOST) as specified in EPA Test Methods SW-846. As part of the quality assurance and
quality control (QA/QC) requirements for the VOST testing methods, companies are required to
analyze the VOST at the time they collect and analyze stack samples.

The audit sample is requested in writing by the waste combustion permit writer directly to the
EPA Task Order Contracting Officer Representative (TOCOR). The permit writer will specify
to the EPA TOCOR the selected POHC(s) to be measured during the regulatory test. The EPA
TOCOR will select an audit cylinder which will best represent the trial burn.

After a request for an audit cylinder is received, the EPA TOCOR will direct the contractor to
send the audit samples to the requesting organization or to the test site. The samples shall be
sent via ground transportation or equivalent. The organization being audited takes a gas sample
with the audit cylinder using Method 0030 or 0031, and analyzes them (as unknowns) in the
same manner as their stack samples. At the completion of the audit, the audit cylinders are
returned to the contractor (shipping costs paid by the organization being audited), and the results
are sent to the EPA TOCOR and the waste combustion permit writer.

EPA estimates that approximately 12 regulatory tests will occur over the next year.

VI. Objective/Purpose

This Performance Work Statement (PWS) is for contractor assistance in providing support to
EPA for the preparation, storage and shipping of VOST audit kits hazardous waste combustion
facilities conducting trial and risk burns/performance tests to support RCRA and MACT
permitting regulations and human health and ecological risk assessments.

VII. Assumptions and Constraints

Technical support should be based on sound science and should consider any applicable Federal,
state and other pertinent standards, guidelines, policies and/or regulations. In particular, it is
assumed that the Contractor will have a solid understanding of RCRA trial burns/risk burns and
MACT performance tests. Familiarity and knowledge with audit gases, gas concentrations, and
impacts to risk assessments is also required.

Reference: Handbook: QA/QC Procedures for Hazardous Waste Incineration, EPA/6-89/023,
January 1990, Section 3.5.2

VIII. SCOPE

The following section specifies the tasks to be accomplished by the contractor under the REPA
IV PWS, Task 2.1, Field Oversight and Inspections. The contractor shall comply with all
performance standards, noting the acceptable quality levels. The Contractor shall comply with
the contractual quality assurance provisions of the REPA IV contract and the established Region
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6, REPA Quality Surveillance Plan. The contractor shall not perform effort outside this scope.
The contractor shall prepare, certify, ship, store and maintain audit samples as described below:

21

2.2

23

ASSEMBLE AUDIT CYLINDERSAND AUDIT KITS. The contractor shall provide
four (4) compressed gas cylinders (32 cubic feet) and audit kits upon request by the
TOCOR. The compressed gas cylinders at 2000 psi shall contain a mixture of 5 or 6
gases designated by the TOCOR from the previously developed Matrix. The cylinders
shall contain varied concentrations of each selected gas, but generally with a maximum of
88 parts per billion.

COMPLEXITY LEVEL: Moderately complex

PERFORMANCE STANDARD:  The contractor shall execute the assembly and
preparation of four new audit cylinders. The compressed gas cylinders, at 2000 psi, shall
contain a mixture of 5 or 6 gases designated by the TOCOR from the previously
developed Matrix. The cylinders shall contain varied concentrations of each selected gas,
but generally with a maximum of 88 parts per billion. The contractor shall also prepare
four (4) VOST audit kits to be shipped along with the cylinders.

CERTIFY AUDIT GASES. The contractor shall take a sample from each cylinder

and analyze them using a Gas Chromatograph/Mass Spectrometer (GC/MS) or other
appropriate method. The contractor shall prepare a summary report on the certification
and results of the cylinder samples and submit it to the TOCOR. If the certification
analysis and the vendor results do not meet the criteria, the contractor shall re-analyze the
samples. A summary report of the re-analysis shall be prepared by the contractor and
submitted to the TOCOR.

COMPLEXITY LEVEL: Moderately complex

PERFORMANCE STANDARD: Samples of the audit gases shall be taken by an
experienced air sampler. In addition to the analysis performed by the vendor supplying
the cylinders, the cylinder sample shall be analyzed by an independent analytical
laboratory contracted by the contractor. Certification of the audit samples will be
acceptable if the independent laboratory’s and the vendor’s values agree within 20% of
the cylinder’s concentration. The contractor shall prepare a summary report on the
certification and results of the cylinder samples and submit it to the TOCOR. The report
shall include methodologies used to sample and analyze the gases, and a comparison of
the vendor and laboratory results. All concentrations shall be reported in units equal to
micrograms per cubic meter (ug/m?) and parts per billion (ppb). If the certification
analysis and the vendor results do not meet the criteria, the contractor shall re-analyze the
samples. A summary report of the re-analysis shall be prepared by the contractor and
submitted to the TOCOR. The written report shall reflect a good command of the
English language, be well organized, and free of grammatical errors, misspellings and
incomplete sentences

SHIPPING AND HANDLING. The contractor shall ship the audit cylinders and
VOST audit kits via ground transportation economy 2-day delivery or equivalent.



2.4

2.5
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If time constraints preclude this, overnight delivery may be used on direction from the
TOCOR.

COMPLEXITY LEVEL: Moderately complex

PERFORMANCE STANDARD: Audit cylinders and kits shall be shipped to the
location and by the date specified by the TOCOR. The audit cylinders and kits shall be
shipped in accordance with Department of Transportation (DOT), International Air
Transport Association (IATA) and Occupational Safety and Health Administration
(OSHA) regulations for transporting dangerous goods. The contractor shall pay close
attention to the latest shipping regulations. The contractor shall ship replacement parts
which are broken in transit if notified by the auditee within a reasonable time after receipt
of the audit equipment, usually within 1 to 2 days. However, the contractor shall pursue
recompense from the shipping agent for any equipment which is damaged or broken by
the shipping agent. Shipping addresses will be supplied to the contractor by the TOCOR.
The audit equipment shall be shipped to arrive to the specified location within 3-5 days
prior to the scheduled date of the test. If time constraints preclude this, overnight
delivery may be used on direction from the TOCOR. The cylinders shall be shipped with
tape around the seal so that only the on-site State or Federal regulator may break the seal.
A letter specifying cylinder return address (contractor’s address), and addresses (permit
writer’s and TOCOR’s address) to submit data results, shall be supplied with the
shipment of the cylinders. Return shipping of the audit equipment will be the
responsibility of the auditee.

STORAGE. The contractor shall store and maintain the audit cylinders in a dedicated
cage within a secure storage area in accordance with OSHA regulations. The contractor
Task Order Manager shall have complete control of the audit cylinders and kits.

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARDS: Storage of the audit cylinders and kits shall be in a
dedicated cage or secure facility. The area shall be locked at all times and access is
provided only to the contractor Task Order Manager or their authorized personnel, and
his/her deputy. The cylinders shall be routinely checked for leaks and damages.

TRACKING. The contractor shall maintain a tracking system of all the audit cylinders
and VOST audit kits to include the date shipped, shipping address, date returned, and
cylinder number. A summary report of all these tracking items shall be provided to the
TOCOR along with the monthly progress reports. Written deliverables shall reflect a
good command of the English language, be well organized, and free of grammatical
errors, misspellings and incomplete sentences.

COMPLEXITY LEVEL: Less Complex

PERFORMANCE STANDARD: To keep tracking records, the contractor shall check
and record the pressures of each cylinder before they are shipped and after they are
returned. The pressure of the cylinders shall also be tracked and recorded. No cylinder
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shall be shipped when its’ pressure falls below 500 psi. Please note, if the pressure falls
below 500 psi, the results are invalid. This tracking system shall also include compound
name and gas concentration for each cylinder. A summary report of all these tracking
items shall be provided to the TOCOR along with the monthly progress reports.

2.6 MISCELLANEOQOUS. The contractor shall provide copies of all correspondence and
literature to and from any vendors, laboratories, states, and Regions used in completion of
the tasks associated with this Task Order to the TOCOR.

COMPLEXITY LEVEL: Less Complex

PERFORMANCE STANDARD: Written deliverables shall reflect a good command of
the English language, be well organized, and free of grammatical errors, misspellings and
incomplete sentences.

IX. Performance Measures and Quality Assurance

The contractor shall propose performance measures related to quality and timeliness of
deliverables. The contractor shall propose the quality assurance systems and methods for
periodic measurement, collection and reporting of its performance data.

X. Technical Direction

The TOCOR is authorized to provide technical direction, which clarifies the PWS, only.
Technical direction must be within the scope of the contract and the TO. Technical direction
should not make changes to the scope or increases/decreases the price of the task order. If the
contractor receives such direction, he shall not proceed. The contractor shall immediately
contact the CL-COR, Contracting Officer and Contract Specialist."

XI. SCHEDULE OF DELIVERABLES

The contractor shall provide EPA with the appropriate deliverables by the specified deadlines
according to Table A, below.
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Table A

Schedule of Deliverables

Deliverable

Deadline

2.1 Audit Cylinders

Assemble cylinders within sixty (60) days of
TOCOR TDM.

2.2 Audit Gas Certification

Analyze and certify mixtures in audit cylinders
within thirty (30) days of approval of Deliverable
2.1. Summarize and report analysis results within
fifteen (15) days of completion of analysis and
certification of audit cylinders.

2.3 Shipping and Handling

Ship audit cylinders and audit sampling kits within
ten 5 days of scheduled trial burn as requested per
EPA TOCOR’s TDM. If time constraints preclude
this, overnight delivery may be used on direction
from the TOCOR

2.4 Storage

The contractor shall store the audit kits and audit
cylinders in accordance with OSHA regulations,
from date of award to 90 days after completion of
the REPA IV contract.

2.5 Tracking Report

The 20™ of each month.

2.6 Miscellaneous

As necessary.

*Note: All days are calendar days unless otherwise specified.




Mod #
BASE
008
007
006
005
004
003
002
001

EP-W-031 TASK ORDER 6602 MODIFICATIONS SUMMARY

Reason For Modification

Supplemental Agreement for work within scope
Supplemental Agreement for work within scope
Supplemental Agreement for work within scope
Other Administrative Action

Other Administrative Action

Change Order

Change Order

Other Administrative Action

Status
Released
Released
Released
Released
Released
Released
Released
Released
Released

Award Date
11/8/2012
1/20/2016

9/8/2014
6/27/2014
4/29/2014

12/12/2013

8/1/2013

5/8/2013
2/12/2013

Obligation

$33,765.65
($66.10)
$0.00

$0.00

$0.00

$0.00

$0.00
$10,699.00
$0.00



Total Amount

$33,765.65
($66.10)

$0.00

$0.00

$0.00

$0.00

$0.00
$10,699.00
$0.00
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11/29/2012 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
6603 see schedule Begien b
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
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d. CITY
MCLEAN

e. STATE
VA
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D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL D b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@) (b) (c) (CH (e) 1) @
DUNS Number: 006928857
Sampling and Analysis Support at Texas RCRA
(GPRA and Non-GPRA Facilities)
This Time-and-Material Task Order is hereby
initiated approving the contractor's
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME RTP Finance Center $172,005.00 ‘
SEE BILLING
INSTRUCTIONS [ b, STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center (D143-02) 17(i)
) GRAND
1092 TW Alexander Drive TOTAL
C.CITY - STATE €. ZIP CODE $172,005.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)
Corey Kerzhner
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
11/29/2012 |EP-W-12-031 6603
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(a) (b) (c) (d) (e) ® (@)
proposal dated October 26, 2012 in the
amount of $329,950.00. Funding in the
amount of $172,005.00 is provided which the
contractor is not authorized to exceed.

All other terms and conditions remain
unchanged and in full force and effect.
TOPO: Tara Hubner
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 11/29/2012 to
09/12/2013

VOST

0001 Texas RCRA Sampling Support 172,005.00
Requisition No: PR-R6-12-00246,
PR-R6-12-00418, PR-R6-12-00565

Accounting Info:
12-13-B-06J-303D9%99-2505-1206JMR001-001
BFY: 12 EFY: 13 Fund: B Budget 0Org:

06J Program (PRC): 303D9% Budget
(BOC): 2505 DCN - Line ID:
1206JMR001-001

Funding Flag: Partial

Funded: $100,000.00

Accounting Info:
12-13-B-06J-303D9%99-2505-1206JMR002-001
BFY: 12 EFY: 13 Fund: B Budget 0Org:
06J Program (PRC): 303D9% Budget
(BOC): 2505 DCN - Line ID:
1206JMR002-001

Funding Flag: Partial

Funded: $62,000.00

Accounting Info:
12-13-B-06J-302DA1-2505-1206JFR004-001
BFY: 12 EFY: 13 Fund: B Budget 0Org:
06J Program (PRC): 302DA1 Budget
(BOC): 2505 DCN - Line ID:
1206JFR004-001

Continued

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $172,005.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

y

Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES

PAGE NO

SCHEDULE - CONTINUATION 3
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
11/29/2012 |EP-W-12-031 6603
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b} (c) (d) (e) (U] (@)
Funding Flag: Partial
Funded: $10,005.00
The obligated amount of award: $172,005.00.
The total for this award is
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) = $0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Performance Work Statement
Sampling and Analysis Support at Texas RCRA Facilities

Region 6, Dallas, 1445 Ross Ave, Ste 1200. TX, 75202

CONTRACT NUMBER:
CONTRACT NAME: REPA 5

CONTRACTOR NAME:

REGION 6 TASK ORDER NUMBER:

October 15, 2012
l. Title Sampling and Analysis Support at Texas RCRA (GPRA and Non-GPRA) Facilities

Il Contract Officer Representatives

EPA Regional Project Officer

FLORA GREENE

M/S 6PD-M
greene.flora@epa.gov
Work: (214) 665-8428

EPA Task Order Contract Officer Representative (TOCOR)
TARA HUBNER

M/S 6PD-F

hubner.tara@epa.gov

Work: (214) 665-7246

1. Authorization

This Performance Work Statement (PWS) is in accordance with Task 2.2 Field Sampling, of the REPA 5,
Zone |l Contract SOW.

V. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting Officer (CO) issuance
through September 12, 2013.

V. Place of Performance

This task order will involve sampling and analysis support which will include site visits at 3 to 5 RCRA facilities
in the State of Texas. Technical Directive Memorandums (TDMs) will be issued for each facility upon
selection. Sections VIII and IX and Exhibit A provide assumptions for cost estimating purposes.

VI. Background

Historically, the EPA has used contractors under the REPA contract for sampling support at RCRA facilities in
Region 6. The support activities have included sampling, sample analysis, groundwater monitoring well
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installation, soil boring installation, and waste disposal. This PWS will require the contractor to perform all of
the above mentioned activities.

VIL.

Objective/Purpose

The purpose of this PWS is to provide sampling and analysis support at GPRA and non-GPRA RCRA facilities
in the State of Texas.

VIII.

Assumptions and Constraints

Support will be needed at 3 to 5 RCRA facilities located in the State of Texas;

The EPA will obtain access agreements to the facilities;

There will be 1 scoping meeting for each facility project;

QAPPs and Trip Reports will require 1 revision;

Assume that the EPA Houston Lab will analyze half of the samples and a contract lab will analyze
the other half of the samples;

Assume a Level 3 type data package will be required;

Samples shipped to EPA Houston Lab will need to be labeled, tagged, and sealed according to
EPA Houston Lab protocol. The EPA Houston Lab may require the use of FORMS Il Lite or Scribe
for sample documentation. FORMS Il Lite software can be downloaded at:
http://www.epa.gov/superfund/programs/clp/f2ldownload.htm. Scribe software can be downloaded
at: http://www.ertsupport.org/downloads.htm;

For samples shipped to EPA Houston Lab, the contractor will ship samples daily to the lab and will
use FedEx Priority Overnight: next-business-day morning (by 10:30 am delivery)for shipping;

The contractor will be responsible for determining the necessity of and performing utility clearances
prior to excavation/drilling activities after issuance of TDM. For costing of this TO, assume 5 days
of geophysical surveying to identify underground utilities within the drilling areas (i.e. 1 day of
geophysical surveying at each of the 5 facilities);

The EPA TOCOR will determine the sampling and groundwater monitoring well/soil boring
installation locations. If overhead or underground utilities or any other obstructions are discovered
which prevent a proposed sampling or installation location, the EPA TOCOR may determine an
alternate location;

The contractor will be responsible for providing containers to store investigation derived waste
(IDW), moving IDW to chosen staging areas, proper labeling of IDW containers, characterization of
IDW, and off-site disposal of IDW;

Assume IDW is non-hazardous;

Assume that groundwater sample analytical results will be used to characterize purge/development
water waste;

For costing purposes, assume a total of 30 55-gallon drums of waste;

Assume 3 days in the field and 2 days of travel for each of the 3 to 5 facilities;

Analytical results will not be verified and validated by an external 3™ party data validator;

For travel/mobilization cost estimating purposes, assume that 2 of the facilities will be located in the
Corpus Christi area and the other 3 facilities will be located in the Dallas/Ft. Worth, Houston, and El
Paso areas;

Soil samples shall be dry-weight reported;

See Section IX and Exhibit A for more assumptions.
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IX. Scope

Task 01: Project Management

The contractor shall prepare and solicit bids from sub-contractors and vendors, identify and make
arrangements for project staff as required, and perform other general project management duties under this
task. This task is not intended to include tasks that would be associated with the general cost of doing
business.

Upon issuance of each TDM for the 3 to 5 facility projects, a cost estimate shall be prepared for that individual
TDM. The cost estimate shall be submitted within 14 days of the facility project scoping meeting.

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The contractor must identify and utilize personnel, subcontractors, and
vendors with the requisite training, ability, and knowledge to perform the other tasks within this task order.
ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 1 will be the performance of staff,
subcontractors and vendors to complete the other tasks within this task order.

Task 02: Preparation of Combined Quality Assurance Project Plan (QAPP) and Field Sampling and
Analysis Plan and Health and Safety Plan

The contractor shall prepare a site-specific combined Quality Assurance Project Plan (QAPP) and Field
Sampling and Analysis Plan following the Uniform Federal Policy (UFP) for implementing Environmental
Quality Systems for each facility project under this PWS (3 — 5 facilities). The UFP-QAPP will address all
tasks required for the project. The contractor shall prepare the UFP-QAPP to present the overall project
description, project organization, responsibilities, and objectives associated with the sampling and analysis to
be conducted. The UFP-QAPP shall comply with all quality assurance requirements, and 1 scoping meeting
shall be held as part of plan preparation for each project. The contractor shall be prepared to make 1 revision
to the UFP-QAPP as necessary. The UFP-QAPP shall include a clear description of data verification and
validation plans and procedures.

The contractor shall also prepare a Health and Safety Plan (HSP) for each facility project (3 — 5 facilities)
regarding the work to be performed, taking into account the type of samples to be collected and the nature of
the working conditions. The HSP shall address all applicable regulatory requirements; discuss personnel
responsibilities, protective equipment, health and safety procedures and protocols, decontamination
procedures, personnel training, and type and extent of medical surveillance. The HSP shall identify potential
problems or hazards (known and unknown) that may be encountered and how these are to be addressed.

The draft UFP-QAPP shall be submitted to the TOCOR electronically at least 21 calendar days prior to
beginning field activities. The TOCOR will review the draft QAPP and either approve the QAPP as is or
provide comments on the draft QAPP. The final QAPP with signatures and the HSP shall be submitted to the
TOCOR in electronic and hard copy format at least 7 calendar days prior to beginning field activities.

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The contractor shall develop each UFP-QAPP to meet the goals and
objectives of the project performed under this Task Order. The plan must be developed using data quality
objectives, the systematic planning process, and related processes presented in Agency quality assurance
guidance and policy. The UFP-QAPP must undergo reviews and approval by EPA. The plan must contain all
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information detailed in the UFP-QAPP manual under the four basic element groups: Project Management
Objectives, Measurement/Data Acquisition, Assessment/Oversight, and Data Review. The graded approach
may be used to address elements as specified in the UFP-QAPP manual. (The graded approach is the
process of establishing the project requirements and level of effort according to the intended use of the results
and the degree of confidence needed in the quality of results). The worksheets specified in the UFP-QAPP
manual, Table 2, must be provided with the required information. The UFP-QAPP must be complete,
technically accurate, and meet the requirements of the UFP-QAPP manual.

ACCEPTABLE LEVEL OF QUALITY: The measures of quality for Task 2 are EPA quality assurance policy,
procedures, and specifications for quality assurance project plans. The acceptable level of quality for the
UFP-QAPP is consistency with EPA quality assurance policy, procedures, and specifications.

Task 03: Sampling

Surface Soil Sampling

* Assume the collection of a maximum of 30 surface soil samples;
The depth and GPS location (with sub-meter accuracy) of each soil sample should be
recorded;

e Soil sample may be grab or composite samples;
Collect field duplicates (10%), MS/MSD (as lab required), equipment blanks (1 per day), and
field blanks (1 per day); and

o Assume that all samples will be analyzed for total TAL metals (Method 6010C or 6020A),
mercury (Method 7470A), volatile organic compounds (VOCs) (Method 8260B), semi-
volatile organic compounds (SVOCs) (Method 8270D), organophosphorous pesticides
(Method 8141B), organochlorine pesticides (Method 8081B), and dithiocarbamate
pesticides (thiram) (Method 630).

Subsurface Soil Sampling

» Assume the collection of a maximum of 20 subsurface soil samples from soil borings;

o The depth and GPS location (with sub-meter accuracy) of each soil sample should be
recorded;

o Collect field duplicates (10%), MS/MSD (as lab required), equipment blanks (1 per day), and
field blanks (1 per day); and

o Assume that all samples will be analyzed for total TAL metals (Method 6010C or 6020A),
mercury (Method 7470A), volatile organic compounds (VOCs) (Method 8260B), semi-
volatile organic compounds (SVOCs) (Method 8270D), organophosphorous pesticides
(Method 8141B), organochlorine pesticides (Method 8081B), and dithiocarbamate
pesticides (thiram) (Method 630).

Groundwater Sampling

o Assume the collection of a maximum of 30 groundwater samples from groundwater
monitoring wells using low-flow groundwater sampling procedures;

o Each groundwater monitoring well should be gauged for depth to groundwater and total
depth to the nearest one-hundredth (0.01) of a foot. The gauging data may be used for
determining groundwater gradient and flow direction;

e Assume a maximum monitoring well depth of 50 feet;

4
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o Collect field duplicates (10%), MS/MSD (as lab required), equipment blanks (1 per day),
field blanks (1 per day), and trip blanks (1 per cooler containing volatile organic analysis
(VOA) vials); and

o Assume that all samples will be analyzed for total TAL metals (Method 6010C or 6020A),
mercury (Method 7470A), volatile organic compounds (VOCs) (Method 8260B), semi-
volatile organic compounds (SVOCs) (Method 8270D), organophosphorous pesticides
(Method 8141B), organochlorine pesticides (Method 8081B), and dithiocarbamate
pesticides (thiram) (Method 630).

For cost estimating purposes, you may assume an equal number of samples will be collected at each of the 5
facilities (i.e. 6 surface soil samples, 4 subsurface soil samples, and 6 groundwater samples at each of the 5
facilities).

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The contractor must provide the field sampling and analysis services
according to the schedule provided and must be conducted according to standard government and industry
practices for sampling and analysis following the field and laboratory specifications and criteria contained in
the UFP-QAPP. Analytical data must meet the quality criteria specified in the UFP-QAPP.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 3 will be successful completion of
sampling. Deliverables should be of sufficient quality to document the type and location of all samples taken
in the field.

Task 04: Monitor Well and Soil Boring Installations

Groundwater Monitoring Well Installation

Assumptions:

Maximum of 5 groundwater monitoring wells;

Maximum 50 foot depth: 10 feet screen and 40 feet casing;

2 inch PVC casing and number 10 slot screen;

Assume 3 are stick-up and 2 are flush-mount completions;

Stick up completions will have protective casing with padlock and 4 bollards;

Each well will have a 3 foot by 3 foot well pad;

Development of each well;

Continuous sampling;

Monitoring well completion diagrams, boring logs, and well development records should be

provided in Trip Reports;

Drillers shall be licensed in the State of Texas;

Assume the use of hollow stem auger drilling equipment;

o A Professional Geoscientist (PG) licensed in the State of Texas should oversee the
installations and complete the monitoring well completion diagrams and boring logs; and

o Each well should be surveyed by a Professional Surveyor for top of casing and ground
surface elevation and location.

Soil Boring Installation

Assumptions:
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Maximum of 10 soil borings;

Maximum of 20 foot depth;

Record gps locations (with sub-meter accuracy) of soil borings;
Boring logs may be required; and

Assume the use of direct push technology.

For cost estimating purposes, you may assume an equal number of groundwater monitoring wells and soil
borings will be installed at each of the 5 facilities (i.e. 1 monitoring well and 2 soil borings at each of the 5
facilities).

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The groundwater monitoring wells and soil borings should be installed and the
wells developed according to standard government and industry practices for the installation of environmental
groundwater monitoring wells and soil borings and development of groundwater monitoring wells following
SOPs and criteria contained in the UFP-QAPP.

ACCEPTABLE LEVEL OF QUALITY: A properly designed, installed, and developed groundwater monitoring
well provides groundwater samples that exhibit the physical and chemical properties of that portion of the
aquifer screened by the well. Therefore, the measurement for Task 4 will be successful installation of
groundwater monitoring wells that provide representative groundwater samples and successful installation of
soil borings.

Task 05: Analytical Data Results

EPA Houston Lab’s routine turnaround time is 35 days. The TOCOR will request that Houston Lab submit
(electronically) the analytical reports to both the contractor and the TOCOR.

When using a contract lab, a routine turnaround time should be requested. The contractor should forward the
analytical data package to the TOCOR as soon as it is received.

The contractor will perform a completeness check on the analytical data package which includes the following:

o Data package includes all the samples submitted for analysis;

e Data package should include all QA/QC results, lab's narrative regarding dilutions,
corrective actions and etc.;

¢ Requested analytical methods were performed; and

o Report includes analysis dates, sampling dates, laboratory data qualifiers, qualifier definitions,
result units, reporting limits, and detection limits.

For cost estimating purposes, a summary of all the samples to be collected is provided in Exhibit A.

The contractor shall compile analytical results in spreadsheet tables. Tables shall include a column of
appropriate EPA Regional Screening Levels and/or state risk-based screening levels. Concentrations that
exceed appropriate screening levels shall be highlighted in the tables. Analytical tables shall be submitted
electronically within 14 days of receiving the analytical reports from the laboratory.

COMPLEXITY LEVEL: Moderately complex
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PERFORMANCE STANDARD: Analytical data must meet the quality criteria specified in the UFP-QAPP and
must meet project quality objectives. The laboratories shall perform the necessary QA/QC requirements
according to EPA Method and Standard Method.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 5 will be data completeness
(100%).

Task 06: Trip Report

The contractor shall prepare a trip report for each project (3 to 5 projects) and submit a draft version to the
TOCOR in electronic format within 60 calendar days of completion of field activities. The TOCOR will review
the draft trip report and will either approve the report as is or provide comments on the draft report. The final
trip report shall be submitted to the TOCOR in electronic and hard copy format within 14 calendar days of
receipt of the TOCOR’s approval of or comments on the draft report.

Based on the field work performed at each facility, the trip reports may contain the following:

o Short description of the objectives and methodology of sampling, groundwater monitoring well
installation, well development, and soil boring installation;

o Discussion about any problems encountered during the field events and deviations from the

sampling and analysis plan (UFP-QAPP);

Short description of any utility clearances performed;

Personnel participating in the field events and regulatory agency staff onsite during field events;

Boring logs for groundwater monitoring wells and soil borings (type written);

Copy of well reports submitted to the State for groundwater monitoring wells and soil borings;

Well construction diagrams for groundwater monitoring wells (type written);

Professional survey results for groundwater monitoring wells;

A table of gps locations for soil borings;

A table which includes information about each sample (sample id, sample location, sample

date/time, analyses performed);

Map(s) showing sample, groundwater monitoring well, and soil boring locations;

Table(s) of well development data;

o Tables (for each well sampled) of groundwater parameters and other information monitored
during low-flow purging including: approximate depth to pump intake, time, depth to water, flow
rate, pH, temperature, specific conductance, oxidation-reduction potential, dissolved oxygen,
and turbidity;

o Tables of analytical results (same as prepared under Task 5);

Information on investigation derived waste (approximate volume of waste and number of drums,

staging area, disposal plans/information);

Chain-of-custody documentation;

Copy of field logbooks;

Photographic log of the sampling and/or installation event; and

A cd(s) containing the laboratory analytical reports.

COMPLEXITY LEVEL: Moderately complex
PERFORMANCE STANDARD: The Report must be well organized, legible, clear, and contain all data and
documentation obtained during the project. Other than copies of field log books, chain-of-custody, and
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laboratory provided reports, the report and all attachments shall be type written, unless handwritten
attachments are preapproved by the TOCOR.

ACCEPTABLE LEVEL OF QUALITY: The source of measurements for Task 6 is conventions for standard
written English (spelling, punctuation, usage, etc.) and technical writing. The report must conform to standard
conventions and be professionally written.

X. Performance Measures and Quality Assurance

The contractor shall be adequately prepared before going into the field including but not limited to: appropriate
field staff with required training and knowledge, appropriate field equipment, and familiarity with site conditions
and requirements of the QAPP. The contractor shall use detailed logbooks and photographs to support
observations and activities in the field.

The contractor shall coordinate and integrate all activity needed to provide the required support (e.g., problem
identification/resolution strategy, responses to inquiries, and/or technical, service, administrative issues, etc.)
in a timely, complete and effective manner. The contractor shall use quality assurance monitoring tools to
ensure technical support and deliverables meet contract and task order requirements.

Deliverables shall meet the schedule and cost presented in the task order. Written deliverables shall reflect a
good command of the English language, be well-organized, and free of grammatical errors, misspellings and
incomplete sentences. As required, written deliverables shall also have high-quality professional graphics.
Preparation and printing of materials shall be in accordance with GPO guidelines.

The contractor shall utilize staff with the appropriate level of education and work experience to meet the task
order requirements. Specialized and/or expert staff must meet the minimum requirements as identified in the
individual task orders. Contractor staff shall demonstrate a high level of professionalism.

XI. Technical Direction

The TOCOR shall issue technical direction memorandums (TDMs) for 3 to 5 facility projects, which clarify the
PWS. Technical direction must be within the scope of the contract and the TO. Technical direction is
instruction to the contractor that approves approaches, solutions, designs, or refinements; fills in details;
completes the general description of work or documentation items; shifts emphasis among work areas or
tasks; or provides similar guidance. It also includes evaluation of contractor performance and comments on
deliverables. The TOCOR does not have the authority to issue technical direction which: requires additional
work outside the scope, constitutes a change, causes an increase or decrease in the estimated cost, alters the
period of performance, or changes any of the other terms or conditions of the contract or TO.

The CO is the only person authorized to make changes to the TO or contract. Any changes to the TO scope,
period of performance or deliverable due dates must be approved by the CO in writing.

Xll.  Schedule of Deliverables

The duplication of more than 5,000 copies of a single page or 25,000 or more total impressions is considered
"printing" and, therefore, prohibited. For more information on restrictions relating to deliverables, the
Contractor is referred to the EPA Publication Management Guide (EPA-175-K-92-011).
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SUMMARY OF DELIVERABLES AND DUE DATES

TASK NO. OF *
DELIVERABLES —& COPIES* DUE DATE
TOM Cost Estiniata Task 1 Elsafroic Wlthl_n 14 days of facility project scoping
meeting.
Draft QAPP , ,
— electronic Sub.mlt. dra:cft IL;FP:[.Q{?PP 21 days prior to
, eginning field activities.
UFP-QAPPand | . » Final QAPP | 2%9MNINg
HSP as and HSP —
electronic Submit final UFP-QAPP and HSP 7 days
and one (1) prior to beginning field activities.
hard copy
Sampling,
groundwater Task 3
monitoring well A N/A Field activities will be scheduled.
installation, and soil an
boring installation
All wastes shall be disposed of within 60
Waste Disposal Task 3 N/A days of the conclgsiqn of sampling, .
and 4 groundwater monitoring well installation,
and soil boring installation.
Analytical
data | g bmit analytical data pack
ackage - ubmi ana.ytlca ata package as soon
2Iectronic as it is received from the lab.
Analytical data
results Taskc3 Iﬁgeﬁeﬂc Submit tables of compiled analytical
bI results within 14 days of receipt of
analytical ;
analytical reports from the lab.
results-
electronic
Draft — Submit draft Trip Report within 60 days of
electronic | completion of field activities.
; Final —
T t
ettt Taskb electronic | Submit final Trip Report within 14 days of
and one (1) | receiving TOCOR’s approval/comments
hard copy | on draft Trip Report.
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Exhibit A

Sampling Summary

Sample Type

Number of Samples

Analyses

Surface Soil

Field Duplicates (10%)

Equipment Blanks (1/day)

Field Blanks (1/day)

Trip Blanks (1/VOC cooler)

30

Total TAL Metals (Method 6010C or 6020A),
Mercury (Method 7471B), VOCs (Method 8260B),
SVOCs (Method 8270D), organophosphorous
pesticides (Method 8141B), organochlorine
pesticides (Method 8081B), and dithiocarbamate
pesticides (thiram) (Method 630)

Total TAL Metals (Method 6010C or 6020A),
Mercury (Method 7471B), VOCs (Method 8260B),
SVOCs (Method 8270D), organophosphorous
pesticides (Method 8141B), organochlorine
pesticides (Method 8081B), and dithiocarbamate
pesticides (thiram) (Method 630)

Total TAL Metals (Method 6010C or 6020A),
Mercury (Method 7471B), VOCs (Method 8260B),
SVOCs (Method 8270D), organophosphorous
pesticides (Method 8141B), organochlorine
pesticides (Method 8081B), and dithiocarbamate
pesticides (thiram) (Method 630)

Total TAL Metals (Method 6010C or 6020A),
Mercury (Method 7471B), VOCs (Method 8260B),
SVOCs (Method 8270D), organophosphorous
pesticides (Method 8141B), organochlorine
pesticides (Method 8081B), and dithiocarbamate
pesticides (thiram) (Method 630)

VOCs (Method 8260B)

Subsurface Soil

Field Duplicates (10%)

Equipment Blanks (1/day)

Field Blanks (1/day)

20

10

Total TAL Metals (Method 6010C or 6020A),
Mercury (Method 7471B), VOCs (Method 8260B),
SVOCs (Method 8270D), organophosphorous
pesticides (Method 8141B), organochlorine
pesticides (Method 8081B), and dithiocarbamate
pesticides (thiram) (Method 630)

Total TAL Metals (Method 6010C or 6020A),
Mercury (Method 7471B), VOCs (Method 8260B),
SVOCs (Method 8270D), organophosphorous
pesticides (Method 8141B), organochlorine
pesticides (Method 8081B), and dithiocarbamate
pesticides (thiram) (Method 630)

Total TAL Metals (Method 6010C or 6020A),
Mercury (Method 7471B), VOCs (Method 8260B),
SVOCs (Method 8270D), organophosphorous
pesticides (Method 8141B), organochlorine
pesticides (Method 8081B), and dithiocarbamate
pesticides (thiram) (Method 630)

Total TAL Metals (Method 6010C or 6020A),
Mercury (Method 7471B), VOCs (Method 8260B),
SVOCs (Method 8270D), organophosphorous
pesticides (Method 8141B), organochlorine
pesticides (Method 8081B), and dithiocarbamate
pesticides (thiram) (Method 630)
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Trip Blanks (1/VOC cooler) 9 VOCs (Method 8260B)

Groundwater 30 Total TAL Metals (Method 6010C or 6020A),
Mercury (Method 7470A), VOCs (Method 8260B),
SVOCs (Method 8270D), organophosphorous
pesticides (Method 8141B), organochlorine
pesticides (Method 8081B), and dithiocarbamate
pesticides (thiram) (Method 630)
Field Duplicates (10%) 3 Total TAL Metals (Method 6010C or 6020A),
Mercury (Method 7470A), VOCs (Method 8260B),
SVOCs (Method 8270D), organophosphorous
pesticides (Method 8141B), organochlorine
pesticides (Method 8081B), and dithiocarbamate
pesticides (thiram) (Method 630)
Equipment Blanks (1/day) 15 Total TAL Metals (Method 6010C or 6020A),
Mercury (Method 7470A), VOCs (Method 8260B),
SVOCs (Method 8270D), organophosphorous
pesticides (Method 8141B), organochlorine
pesticides (Method 8081B), and dithiocarbamate
pesticides (thiram) (Method 630)
Field Blanks (1/day) 15 Total TAL Metals (Method 6010C or 6020A),
Mercury (Method 7470A), VOCs (Method 8260B),
SVOCs (Method 8270D), organophosphorous
pesticides (Method 8141B), organochlorine
pesticides (Method 8081B), and dithiocarbamate
pesticides (thiram) (Method 630)
Trip Blanks (1/VOC cooler) 15 VOCs (Method 8260B)

Solid Non-hazardous IDW 20 TCLP — TAL Metals, Mercury, VOCs, SVOCs,
organophosphorous pesticides, organochlorine
pesticides, and dithiocarbamate pesticides
(thiram)
Liquid Non-hazardous IDW 10 Total TAL Metals, Mercury, VOCs, SVOCs,
organophosphorous pesticides, organochlorine
pesticides, and dithiocarbamate pesticides
(thiram)

Note: For costing purposes, assume that half of the analyses are performed by EPA Houston Lab.
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Mod #
BASE
012
011
010
009
008
007
006
005
004
003
002
001

EP-W-12-031 TASK ORDER 6603

Reason For Modification

Close Out

Funding Only Action
Funding Only Action

Other Administrative Action
Funding Only Action
Change Order

Funding Only Action
Change Order

Change Order

Change Order

Other Administrative Action
Funding Only Action

Status

Released
Released
Released
Released
Released
Released
Released
Released
Released
Released
Released
Released
Released

Award Date

11/29/2012
3/17/2016
11/20/2013
11/7/2013
9/11/2013
8/13/2013
8/2/2013
7/23/2013
6/25/2013
6/13/2013
3/8/2013
2/12/2013
12/20/2012

Obligation
$172,005.00
($36,762.03)

$34,536.50
($50,000.00)
50.00
$37,017.00
$12,638.59
$2,977.19
50.00
50.00
50.00
50.00
$15,471.01

Total Amount
$172,005.00
($36,762.03)

$34,536.50
($50,000.00)
50.00
$37,017.00
$12,638.59
$2,977.19
50.00
50.00
50.00
50.00
$15,471.01



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 2
1. DATE OF ORDER 2. CONTRAGT NO. ilfany) 6. SHIP TO:
EP-W-12-03
01/17/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
6604 PR-R6-13-00048 Region 6
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 1445 Ross Avenue
Ariel Riocs Building Suite 1200
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Ballas TX  [75202-2733
7.70: |(0)(4) f. SHIP VIA
a. NAN

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢. STREET ADDRESS

8283 GREENSBORO DRIVE

[ ]a. PURCHASE
REFERENCE YOUR:

d. CITY
MCLEAN

e. STATE
VA

f. ZIP CODE
221023838

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

b. DELIVERY

Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

9. ACCOUNTING AND APPROPRIATION DATA

See Schedule

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION (Check appropriate box(es))

[ ]a SmALL

D f. SERVICE-DISABLED
VETERAN-OWNED

D b. OTHER THAN SMALL

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
ELIGIBLE UNDER THE WOSB PROGRAM

D c. DISADVANTAGED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

D e. HUBZone

12. F.0.B. POINT

Destination

13. PLACE OF

14. GOVERNMENT B/L NO.

15. DELIVER TO F.0.B. POINT
ON OR BEFORE (Date)

16. DISCOUNT TERMS

a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@) (b) (c) (CH (e) 1) @
DUNS Number: 006928857
Task Order 6604 NOC Report Review, Ash
Grove, Ark Facility
This Time-and-Materials Task Order is
hereby initiated approving the contractor's
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME RTP Finance Center $29,659.00 ‘
SEE BILLING
INSTRUCTIONS [ b, STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center (D143-02) 17(i)
) GRAND
1092 TW Alexander Drive TOTAL
C.CITY - STATE €. ZIP CODE $29,659.00 <
Durham NC 27711

22. UNITED STATES OF

AMERICA BY (Signature)

23. NAME (Typed)

Corey Kerzhner
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES EACESD
SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER  |CONTRACT NO. ORDER NO.
01/17/2013 |EP-W-12-031 6604
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(@) (b) (c) (d) (e) (U] ()
proposal dated January 2, 2013 in the
amount of $29,6592.00. Full funding in the
amount of $29,659.00 is provided.
All other terms and conditions remain in
full force and effect.
TOPO: Harry Shah
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 01/17/2013 to
06/30/2013
NOC Report Review, Ash Grove, Ark Facility
0001 NOC Report Review, Ash Grove, Ark Facility 29,659.00
Accounting Info:
13-14-B-06J-303D99-2505-1306JAR001-001
BFY: 13 EFY: 14 Fund: B Budget 0Org:
06J Program (PRC): 303D9% Budget
(BOC): 2505 DCN - Line ID:
1306JAR001-001
Funding Flag: Complete
Funded: $29,659.00
The obligated amount of award: $29,659.00.
The total for this award is
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) = $29,659.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)
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U. S. ENVIRONMENTAL PROTECTION AGENCY

FACILITY: Ash Grove, Foreman, ARK

Notification of Compliance (NOC) Report Review

Performance Work Statement

Task Order 6604

December, 2012
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l. Title Ash Grove, Foreman, AR, Notification of Compliance (NOC) report
review.

. Period of Performance
The period of performance for this work will be from the date of issuance through
June 30, 2013.

M. EPA Key Personnel

The following personnel are currently certified as CORs:
CL-COR Flora Greene, 6PD-M, 214-665-8428
TOCOR, Harry Shah, 6PD-A, 214-665-6457
Co-TOCOR, Esther Coleman, 6PD-A, 214-665-8517

1. Background

The United States Environmental Protection Agency (EPA) has developed
“Maximum Achievable Control Technology” (MACT) standards for “hazardous air
pollutants”(HAP) for hazardous waste combustors (MACT EEE). These
combustors include hazardous waste burning incinerators, cement kiln,
lightweight aggregate kilns, boilers, and hydrochloric acid production furnaces.
The replacement standards for the phase-| units [incinerators, cement Kkiln,
lightweight aggregate kilns] and rule for the phase-Il units [boilers, and
hydrochloric acid production] were promulgated on October 12, 2005 and
codified in 40 CFR Part 63, Subpart EEE . Ash Grove, Foreman, AR owns and
operates a dry cement kiln which is subject to HWC MACT EEE standards for a
new source cement kiln standards. Ash Grove conducted a Comprehensive
Performance Test (CPT) during February 2012. Ash Grove submitted
Notification of Compliance (NOC) report in May 2012. The purpose of the PWS
is to obtain contractor support in conducting the review NOC report.

V. Obijective/Purpose

The purpose of the PWS is to obtain contractor support in reviewing the NOC
report. The contractor will check for stack gas parameters and emission rate
results, key process system parameters and results, deviation from the approved
CPT plan, evaluate compliance with CPT objectives. The contractor will also
recommend Operating Parameter Limits (OPLs) based on the NOC.

V. Assumptions and Constraints

1 NOC report and all supporting documents including but not limited to
correspondences between Ash Grove and EPA, Alternative Monitoring
Application (AMA) request approval, will be provided by EPA Region 6.
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(The report and supporting documents are comprised of approximately
1500 pages. Of those 1500 pages, the actual report is approximately
150 pages. To assist in preparing an estimate, the NOC’s Table of
Contents is provided as Attachment 1 to this PWS.)

2 The Contractor shall provide a detailed description of relevant
combustion MACT EEE experience of the project team proposed, and
include specific project and CPT NOC report review experience in the
area of HWC Combustion.

3 The TOCOR shall be consulted prior to any deviation to the plans
developed under this Task Order.

4 The contractor is not expected to review analytical lab data provided by
Ash Grove. That review will be completed by EPA Region 6.

VI. Scope

The following section specifies the tasks and associated performance
requirements to be accomplished by the contractor under the REPA V PWS.
The contractor must comply with all performance standards and acceptable
quality levels specified in this PWS as well as the contractual quality assurance
provisions of the REPA V contract

Task 1 — Review of the NOC.

The contractor shall review and verify the results, and evaluate compliance with
the requirements and the standards of HWC MACT (Part 63, Subpart EEE), as
reported in section 3, section 4, section 5, section 7, and the list of Tables in the
NOC Report Appendix (Attached).

1.1 The Contractor will review hazardous waste sampling locations and
methods. This includes sampling intervals and compositing time.

1.2  The contractor will review the hazardous waste raw data and stack gas
raw data, and verify the holding time requirements met for analyses of Metals
(semi-volatile metals, low-volatile metals), Mercury, Total Chlorine, and other
stack gas parameters analyzed.

1.3  The contractor will review and verify Stack gas sampling traverse points,
stack gas velocity, moisture, and flow rates.

1.4  The contractor will review the stack gas sampling and analysis methods
used and verify its compliance with the regulations. The contractor will verify the
correctness and acceptability of the stack gas sampling results for Metals,
Mercury, Total Chlorine, Dioxin/Furans, and POHC for each run.
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1.5  The contractor will verify System Removal Efficiency, calculated and
reported in the NOC for Metals, Mercury, Total Chlorine for each run.

1.6 The contactor will verify Destruction and Removal Efficiency (DRE)
calculations by reviewing the POHC spike amounts and the stack gas results.

1.7 The contractor will review and recommend OPLs for the combustion unit
(40 CFR 63.1209) as required by the regulation.

1.8  The contractor will review and verify emission rate calculations for all the
pollutants as per 40 CFR Part 63, Subpart EEE.

COMPLEXITY LEVEL: Highly Complex

PERFORMANCE STANDARD: Contractor will conduct weekly conference call
with TOCOR to update on the review status and communicate any observed
concerns. Written deliverables will reflect a good command of the English
language, be well organized, and free of grammatical errors, misspellings and
incomplete sentences. As required, written deliverables will also have high
quality professional graphics. Contract personnel will meet the standards of the
position as described in the contract schedule. The contractor will utilize staff
with the appropriate level of education and work experience to meet the task
order requirements. Contractor staff will demonstrate a high level of
professionalism.

ACCEPTABLE LEVEL OF QUALITY: Review of NOC will be considered timely if
completed within 12 weeks of the contract award.

Task 2 — NOC Review Report.

2.1 The contractor will submit a draft report (electronic) comprising all the
calculations and the results of the review and verifications conducted in Task 1
for review by TOCOR.

2.2  The contractor will submit a Final NOC Review Report within 4 weeks of
the comments from TOCOR. The Final Report will be submitted in form of CD
and one hard copy.

COMPLEXITY LEVEL: Highly Complex
PERFORMANCE STANDARD: Written deliverables will reflect a good

command of the English language, be well organized, and free of grammatical
errors, misspellings and incomplete sentences. As required, written deliverables
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will also have high quality professional graphics. Contract personnel will meet
the standards of the position as described in the contract schedule. The
contractor will utilize staff with the appropriate level of education and work
experience to meet the task order requirements. Contractor staff will
demonstrate a high level of professionalism.

ACCEPTABLE LEVEL OF QUALITY:
Receipt of the Final NOC Review Report within 4 weeks of the final comments
from TOCOR will be considered acceptable.

V. Technical Direction

Technical Direction is for the purpose of clarification of the PWS only. If a
Technical Direction Document is issued which changes the scope or
increases/decreases the price of the task order, the contractor will not proceed.
The contractor will immediately contact the CLCOR, Contracting Officer and
Contract Specialist.

VI. Schedule of Deliverables

The contractor will prepare and present all the deliverables according to the
following:

Deliverables Due Date
(1) Draft NOC Review Report Within 12 weeks of receipt the NOC
(electronic) report and supporting documents.
(2) Final NOC Review Report Within 4 weeks of receipt of final
(one CD and one hard copy) comments from TOCOR.




EP-W-12-031 TASK ORDER 6604 MODIFICATION SUMMARY

Mod # Reason For Modification Status
BASE Released
002 Supplemental Agreement for work within scope Released

Released

001 Other Administrative Action

Award Date Obligation
1/17/2013 $29,659.00
1/20/2016 ($583.64)

2/7/2013 50.00



Total Amount
$29,659.00 CLOSED OUT
($583.64)
$0.00
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ORDER FOR SUPPLIES OR SERVICES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 2
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:

EP-W-12-03
01/03/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
6605 PR-R6-13-00050 Begien b
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 1445 Ross Avenue
Ariel Riocs Building Suite 1200
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c.CITY d. STATE | e. ZIP CODE
Washington DC 20460 Ballas TX  [75202-2733
7.10: |(b)(4) f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

d. CITY
MCLEAN

e. STATE
VA

f. ZIP CODE
221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL D b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (© () (e) (U] (@)
DUNS Number: 006928857
Task Order 6605 Sustainable Materials
Management (SMM) Workshop
This Firm-Fixed-Priced Task Order is hereby
initiated approving the contractor's
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME RTP Finance Center $12,500.00 '
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center (D143-02) 17(i)
) GRAND
1092 TW Alexander Drive TOTAL
C.CITY - STATE €. ZIP CODE $12,500.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)

Corey Kerzhner
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
01/03/2013 |EP-W-12-031

ORDER NO.
6605

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) (9)

0001

proposal dated December 21, 2012 in the
amount of $18,877. Incremental funding in
the amount of $12,500.00 is provided which

All other terms and conditions remain in
full force and effect.
TOPO: Esther Coleman
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 01/03/2013 to
09/12/2013

$12,500 REPA 5, RFO for Sustainable
Materials Management (SMM) Workshop

Sustainable Materials Management (SMM)
Workshop

Accounting Info:
13-14-B-06J-302DA1-2505-1306JUR001-001
BFY: 13 EFY: 14 Fund: B Budget 0Org:
06J Program (PRC): 302DA1 Budget
(BOC): 2505 DCN - Line ID:
1306JUR001-001

Funding Flag: Complete

Funded: $12,500.00

The obligated amount of award: $12,500.00.
The total for this award is

the contractor is not authorized to exceed.

12,500.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$12,500.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Sustainable Materials Management (SMM) Workshop

CONTRACT NUMBER: EP-W-12-
CONTRACT NAME: REPA 5
CONTRACTOR NAME:
TASK ORDER NUMBER: 6605

December 5, 2012

CL-COR Task Order COR

FLORA GREENE ESTHER COLEMAN

M/S 6PD-M M/S 6PD-A
greene.flora@epa.gov coleman.esther@epa.gov
Work: (214) 665-8517 Work: (214) 665-8517
Fax: (214) 665-6762 Fax: (214) 665-6762

1. Authorization

This Performance Work Statement (PWS) is in accordance with Task 5, TRAINING,
CONFERENCES, COMMUNITY ENGAGEMENT AND PUBLIC OVERSIGHT of the REPA V
Contract.

2. Period of Performance

The period of performance for the resulting Task Order (TO) will be from the date of
Contracting Officer issuance through September 12, 2013.

3. Background

Region 6 will host a one and one half (1 ’2) day workshop in the Austin, TX area. Austin was
selected because it is a leader in zero waste as well as a hub for universities, federal agencies
and military bases. The topics include the specific areas of Sustain-able Materials
Management (SMM) that EPA is targeting: Federal Green Challenge, Food Recovery
Challenge and the Electronics Challenge. The Workshop will include a plenary session with
topics germane to all attendees and break-out sessions for specific SMM tracks.

4. Objective/Purpose

The purpose of the SMM Workshop is to educate the environmental community and lay a
sound foundation for our Region 6 stakeholders on the strategies and direction of EPA’s
Sustainable Materials Management program. It is an opportunity to train existing participants
on the tools used to track the successes of the SMM Challenges, as well as welcome and
network with potential new Partners to help continue the joint effort to advance and improve
EPA’s SMM Challenges.



Sustainable Materials Management (SMM) Workshop

5. Assumptions and Constraints

Workshop services shall be based on Task Order requirements for training and workshop
support, and shall consider any applicable Federal, state and other pertinent standards,
guidelines, policies and/or regulations, specifically REPAS5 clauses H.1, incorporating by
reference FAR 1552.223-71 MAY 2007 EPA GREEN MEETINGS AND CONFERENCES and
clause H.17 EPA-SPONSORED MEETINGS, WORKSHOPS, AND CONFERENCES (EPA-H-
31-106).

6. SCOPE

The contractor shall provide assistance in developing an SMM Workshop and conducting
workshop training and support as described below:

6.1 Task 1 — Project Management. The contractor shall provide progress reports that
reflect the contractor’s activities in the performance of this work, in accordance with the
approved PWS. The contractor shall review agenda and provide suggestions,
recommendations on presenters (upon request), agenda flow, topics, and content, if
necessary. The contractor shall utilize TRAINEX for collection of registration
information for EPA. The contractor shall maintain and provide a list of attendees to
EPA at the end of the Workshop, and shall provide copies of all correspondence and
literature to and from any vendors, states, and Regions used in completion of the tasks
associated with this Task Order to the TOCOR. The contractor shall also provide
electronic availability of Workshop materials and presentations. The contractor shall
include activities related to project close out of this Task Order.

COMPLEXITY LEVEL: Less Complex

PERFORMANCE STANDARD: Written deliverables shall reflect a good command of
the English language, be well organized, and free of grammatical errors, misspellings
and incomplete sentences.

6.2 Task 2 - Develop and Conduct Workshop Sessions. The contractor shall
provide 1 staff at each session, to facilitate and conduct the training. The training will be
held in a City of Austin, TX at a government facility. The Contractor shall assist Region
6 Dallas, TX by providing the necessary support to conduct a one and one half (1 %2)
day SMM Workshop. The target date for the SMM Workshop is February 2013. The
Workshop should accommodate up to 150 attendees.

Support shall include such things as:
e Development of Workshop notification mail-outs,
¢ Providing assistance in workshop registration activities (registration forms, name
tags, registration table),
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Coordinating an open block of hotel rooms for attendees,

Provide input on the agenda,

Provide Workshop materials in electronic format,

Ensure visual aids (if necessary) to support the workshop are available and

ready to use,

¢ Obtaining the audio/visual equipment necessary for use during the Workshop (if
not supplied by the facility),

e Development of Workshop reference materials in electronic format (speakers

notes, presentations, attendee list),

Assisting with the facilitation of the different Workshop tracks,

Note taking during the meeting,

Produce list of attendees and provide copies,

and other support as needed (and approved under this TO.)

Contractor shall disseminate announcements of the Workshop to all potentially
interested parties, including, but not necessarily be limited to: Regional federal
executives, Federal Green Challenge partners, federal facility managers, State
government agencies, Council of Governments (COGs), Solid Waste Planning Districts,
Industry, Grocery stores, Recyclers, Universities and Local governments, applicable
nonprofit organizations, including environmental organizations. Public announcements
shall be disseminated in both written and digital formats (e.g., via email/websites), or
other appropriate outreach formats.

COMPLEXITY LEVEL: Moderately complex

PERFORMANCE STANDARD: The contractor shall provide a one and one half (1 '2)
day training session, to be held in an Austin, TX at a government facility. The contractor
shall conduct SMM Workshop for up to 150 attendees. It is estimated that the
contractor shall provide 2 staff to facilitate and conduct the Workshop (1 for each
separate session). Workshop session presenters shall reflect a good command of the
English language, a good command of the subject matter, be well organized, and be
free of grammatical errors and incomplete sentences. The contractor shall implement
time management skills to maintain start and end time session scheduling. EPA will be
responsible for securing the venue for the Workshop.

6.3 Task 3 — Obtain Speakers and Speaker Presentations/Notes. The contractor
shall (upon request) recommend specialized speakers for specific Workshop topics, and
shall ensure that the speakers are appropriate and available to perform the work
required under this Task Order. EPA will have final approval of any speakers
recommended by the contractor. The Contractor shall obtain speakers presentation,
hand-outs, notes and/or, etc., prior to workshop.

COMPLEXITY LEVEL: Moderately Complex

3
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PERFORMANCE STANDARD: The contractor shall ensure that all speakers are
knowledgeable and objective on the Workshop topic which they will be presenting.
Presentations shall address the specific Workshop sessions’ key areas of concern,
expected outcomes, and success metrics. EPA will provide a list of potential
speakers/presenters for the contractor’s review and consideration, but the contractor
can consider and submit other potential qualified presenters.

7. Technical Direction

The TOCOR is authorized to provide technical direction, which clarifies the PWS, only.
Technical direction must be within the scope of the contract and the TO. Technical direction
should not make changes to the scope or increases/decreases the price of the task order. If
the contractor receives such direction, he shall not proceed. The contractor shall immediately
contact the CL-COR, Contracting Officer and Contract Specialist.”

8. SCHEDULE OF DELIVERABLES

The contractor shall provide EPA with the appropriate deliverables by the specified deadlines
according to Table A, below.

Table A
Schedule of Deliverables
Deliverable Deadline
6.1 Project Management Immediately upon issuance of TOCOR TDM

and ongoing throughout Task Order

Within thirty (30) days of issuance of TOCOR
TDM

6.2 Develop Training Workshop
Sessions

6.3 Coordinate Speakers and At least seven (7) days Prior to Workshop date
Speaker presentations

Within fourteen (14) days of issuance of
TOCOR TDM.

Provide Monthly Report The 20t of each month.

6.2 Conduct Workshop Sessions

*Note: All days are calendar days unless otherwise specified.



Mod #
BASE
003
002
001

EP-W-12-031 TASK ORDER 6605

Reason For Modification Award Date
1/3/2013
Funding Only Action 7/23/2013
Change Order 2/22/2013
Funding Only Action 2/12/2013

Obligation
$12,500.00
($2,977.19)
$6,122.00
$6,377.00

Total Amount
$12,500.00
($2,977.19)
$6,122.00
$6,377.00
$22,021.81
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ORDER FOR SUPPLIES OR SERVICES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 2
1. DATE OF ORDER 2. CONTRAGT NO. ilfany) 6. SHIP TO:

EP-W-12-03
09/24/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
6607 PR-R6-13-00323 Begien b
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 1445 Ross Avenue
Ariel Rics Building Suite 1200
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Rellais TX  |75202-2733
7.70: [(b)(4) | f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

d. CITY
MCLEAN

e. STATE
VA

f. ZIP CODE
221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
Region 6

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(@) (b) (© (C) (e) () @
DUNS Number: 006928857
Waste Disposal and Trip Report, Walker Wood
This Time-and-Material Task Order is hereby
initiated approving the contractor's
proposal dated September 4, 2013 in the
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $11,277:00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(0)
i GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
c.CITY - STATE €. ZIP CODE $11,277.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)
Derek Davis
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
09/24/2013 |EP-W-12-031 6607
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(a) (b) (c) (d) (e) ® (@)
amount of $11,277.00. Funding in the amount
of $11,277.00 is provided which the
contractor is not authorized to exceed.

All other terms and conditions remain
unchanged and in full force and effect.
TOPO: Richard Ehrhart
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 09/24/2013 to
09/12/2014

0001 Waste Disposal and Trip Report Support, 11,277.00
Walker Wood

Accounting Info:
13-14-B-06J-302DA1-2505---1306JFRO03-0
01 BFY: 13 EFY: 14 Fund: B Budget
Org: 06J Program (PRC): 302DA1 Budget
(BOC): 2505 DCN - Line ID:
1306JFR0O03-001

Funding Flag: Partial

Funded: $11,277.00

The obligated amount of award: $11,277.00.
The total for this award is shown in box
17 (1) .

y

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $11,277.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 53.213(f)



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES
1 1

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 See Block 16C
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
BOOZ ALLEN HAMILTON INC.
Attn: HEATHER TEED 9B. DATED (SEE ITEM 11)
8283 GREENSBORO DRIVE
MCLEAN VA 221023838
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-12-031
6607
10B. DATED (SEE ITEM 13)
CODE 006928857 FACILITY CODE 09/24/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X Mutual Agreement of the Parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [is not. is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 006928857

Waste Disposal and Trip Report, Walker Wood
TOCOR: Richard Ehrhart

The purpose of this modification is to close out the Task Order in the amount of
$11,249.18. The CLIN has been adjusted based on the final invoiced totals previously paid.
The Task Order period of performance has ended and this modification will administratively
close out the Task Order.

Period of Performance: 09/24/2013 to 09/12/2014

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Derek Davis

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
TR ELECTRONIC
B e
P e HANATURE | 5/09/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



Waste Disposal and Trip Report at Walker Wood, Livingston, TX

Region 6, Dallas, 1445 Ross Ave, Ste 1200. TX, 75202

CONTRACT NUMBER: EP-W-12-031
CONTRACT NAME: REPA 5
CONTRACTOR NAME: BOOZ, ALLEN & HAMILTON
REGION 6 TASK ORDER NUMBER: TO 6607, Logical Follow-on to TO 6603

August 1, 2013
l. Title Waste Disposal and Trip Report at Walker Wood Facility, Livingston, TX

I Contract Officer Representatives

EPA Regional Project Officer

FLORA GREENE

M/S 6PD-M
greene.flora@epa.gov
Work: (214) 665-8428

EPA Task Order Contract Officer Representative (TOCOR)
TARA HUBNER

M/S 6PD-F

hubner.tara@epa.gov

Work: (214) 665-7246

1. Authorization

This Performance Work Statement (PWS) is in accordance with Task 2.2 Field Sampling, of the REPA 5,
Zone |l Contract SOW.

V. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting Officer (CO) issuance
through September 12, 2014.

V. Place of Performance

This task order will involve disposing of the investigation derived waste (IDW) that was generated at Walker
Wood during the field work conducted under TO6603. This task order will also include the compilation of the
analytical results and preparation of a draft and final trip report to document the investigations that were
performed at Walker Wood, Livingston, Texas.

VI. Background

Historically, the EPA has used contractors under the REPA contract for sampling support at RCRA facilities in
Region 6. The support activities have included sampling, sample analysis, groundwater monitoring, well
installation, soil boring installation, waste disposal, analytical data compilation, and preparation of trip report.

1



Waste Disposal and Trip Report at Walker Wood, Livingston, TX

Region 6, Dallas, 1445 Ross Ave, Ste 1200. TX, 75202

This PWS will require the contractor to perform waste disposal, analytical data compilation, and trip report
preparation for investigations that were performed under a prior task order.

VIl.  Objective/Purpose

The purpose of this PWS is to provide disposal of IDW, data compilation, and trip report preparation for the
investigations that were performed at Walker Wood under TDM 6603.

VIIl. Assumptions and Constraints

o Waste characterization samples were collected and analyzed under TO6603. Therefore, no further
sampling will be required to characterize the waste; and
o Assume that the waste is nhon-hazardous.

IX. Scope

Task 01: Project Management

The contractor shall prepare and solicit bids from sub-contractors and vendors, identify and make
arrangements for project staff as required, and perform other general project management duties under this
task. This task is not intended to include tasks that would be associated with the general cost of doing
business. A TO kickoff meeting shall be held after the TO is awarded.

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The contractor must identify and utilize personnel, subcontractors, and
vendors with the requisite training, ability, and knowledge to perform the other tasks within this task order.
ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 1 will be the performance of staff,
subcontractors and vendors to complete the other tasks within this task order.

Task 02: Waste Disposal

The contractor shall characterize using the sample analytical results and appropriately dispose of offsite the
IDW that was left staged onsite at Walker Wood during the investigations performed under TO6603. The
waste shall be disposed of within 60 calendar days of the TO kickoff meeting.

COMPLEXITY LEVEL: Moderately complex

PERFORMANCE STANDARD: The contractor will follow applicable state and federal regulations and
guidance on waste characterization.

ACCEPTABLE LEVEL OF QUALITY: The measurement for Task 2 will be that the waste is appropriately
characterized and disposed of.

Task 03: Analytical Data Results

The contractor shall compile the analytical results into tables for the samples that were collected at Walker
Wood under TO6603. The tables shall include all analytes, not just detections. The tables shall include a
column of appropriate EPA Regional Screening Levels and/or state risk-based screening levels.
Concentrations that exceed appropriate screening levels shall be highlighted in the tables. Analytical tables
shall be submitted within the trip report and also as an electronic spreadsheet file.
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COMPLEXITY LEVEL: Moderately complex

PERFORMANCE STANDARD: The compiled results shall be complete and accurately reflect the results in the
laboratory analytical reports.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 3 will be data completeness.

Task 04: Trip Report

The contractor shall prepare a trip report for each of the investigations that were performed at Walker Wood
under TO6603 (2 trip reports) and submit a draft version to the TOCOR in electronic format within 60 calendar
days of the TO kickoff meeting. The TOCOR will review the draft trip report and will either approve the report
as is or provide comments on the draft report. The final trip report shall be submitted to the TOCOR in
electronic and hard copy format within 14 calendar days of receipt of the TOCOR’s approval of or comments
on the draft report.

The trip reports shall contain the following, if applicable:

e Short description of the objectives and methodology of sampling, groundwater monitoring well
installation, well development, and soil boring installation;

o Discussion about any problems encountered during the field events and deviations from the

sampling and analysis plan (UFP-QAPP);

Short description of any utility clearances performed;

Personnel participating in the field events and regulatory agency staff onsite during field events;

Boring logs for groundwater monitoring wells and soil borings (type written);

Copy of well reports submitted to the State for groundwater monitoring wells and soil borings;

Well construction diagrams for groundwater monitoring wells (type written);

Professional survey results for groundwater monitoring wells;

A table of gps locations for groundwater monitoring wells and soil borings;

A table which includes information about each sample (sample id, sample location, sample

date/time, analyses performed);

Map(s) showing sample, groundwater monitoring well, and soil boring locations;

Table(s) of well development data;

o Tables (for each well sampled) of groundwater parameters and other information monitored
during low-flow purging including: approximate depth to pump intake, time, depth to water, flow
rate, pH, temperature, specific conductance, oxidation-reduction potential, dissolved oxygen,
and turbidity;

o Tables of analytical results;

Information on investigation derived waste (approximate volume of waste and disposal

information);

Chain-of-custody documentation;

Copy of field logbooks;

Photographic log of the sampling and/or installation event; and

A cd(s) containing the laboratory analytical reports.

COMPLEXITY LEVEL: Moderately complex

PERFORMANCE STANDARD: The Report must be well organized, legible, clear, and contain all data and
documentation obtained during the project. Other than copies of field log books, chain-of-custody, and
laboratory provided reports, the report and all attachments shall be type written, unless handwritten
attachments are preapproved by the TOCOR.
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ACCEPTABLE LEVEL OF QUALITY: The source of measurements for Task 4 is conventions for standard
written English (spelling, punctuation, usage, etc.) and technical writing. The report must conform to standard
conventions and be professionally written.

X. Performance Measures and Quality Assurance

Deliverables shall meet the schedule and cost presented in the task order. Written deliverables shall reflect a
good command of the English language, be well-organized, and free of grammatical errors, misspellings and
incomplete sentences. As required, written deliverables shall also have high-quality professional graphics.
Preparation and printing of materials shall be in accordance with GPO guidelines.

The contractor shall utilize staff with the appropriate level of education and work experience to meet the task
order requirements. Contractor staff shall demonstrate a high level of professionalism.

XI. Technical Direction

Technical direction is instruction to the contractor that approves approaches, solutions, designs, or
refinements; fills in details; completes the general description of work or documentation items; shifts emphasis
among work areas or tasks; or provides similar guidance. It also includes evaluation of contractor performance
and comments on deliverables. The TOCOR does not have the authority to issue technical direction which:
requires additional work outside the scope, constitutes a change, causes an increase or decrease in the
estimated cost, alters the period of performance, or changes any of the other terms or conditions of the
contract or TO.

The CO is the only person authorized to make changes to the TO or contract. Any changes to the TO scope,
period of performance or deliverable due dates must be approved by the CO in writing.

XII. Schedule of Deliverables

The duplication of more than 5,000 copies of a single page or 25,000 or more total impressions is considered
"printing" and, therefore, prohibited. For more information on restrictions relating to deliverables, the
Contractor is referred to the EPA Publication Management Guide (EPA-175-K-92-011).

SUMMARY OF DELIVERABLES AND DUE DATES

NO. OF *
DELIVERABLES | TASK NO. COPIES* DUE DATE
All wastes shall be disposed of within
Waste Disposal Task 2 N/A 60 calendar days of TO kickoff
meeting.
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Tables of
compiled
. analytical Submit tables of compiled analytical
Analytical data Task 3 results- results along with the Trip Report as
results electronic both electronic spreadsheet file and
spreadsheet file | within Trip Report.
and within Trip
Report
Draft — Submit draft Trip Report within 60
electronic calendar days of TO kickoff meeting.
Trip report Task 4 el = Submit final Trip Report within 14 days
electronic and L X
of receiving TOCOR's
one (1) hard ,
approval/comments on draft Trip
copy
Report.




ORDER FOR SUPPLIES OR SERVICES PACE Ok RAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 3
1. DATE OF ORDER 2. CONTRAGT NO. ilfany) 6. SHIP TO:

EP-W-12-03
08/12/2015 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
6624 See Schedule Region 6
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 1445 Ross Avenue
Ariel Riocs Building Suite 1200
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Ballas TX  [75202-2733
7.10: |(b)(4) f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

d. CITY
MCLEAN

e. STATE
VA

f. ZIP CODE
221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
Region 6

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL D b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) @ (e) ® ((<)]
DUNS Number: 006928857
TCEQ RCRA File Review - CAB00/CCA900/CA99¢
GPRA Measures
This time-and-materials task order is
hereby initiated approving the contractor's
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $107,272.96 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $107,272.96 <
Durham NC 27711
22. UNITED STATES OF 08/12/2015 23. NAME (Typed)
AMERICA BY (Signature) R Margie Weathers
E E) - ELECTRGMLE ’
O oo ‘y;;/j v somarome | TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
08/12/2015 |EP-W-12-031 6624
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(a) (b) (c) (d) (e) ® (@)
proposal in the amount of $107,272.96,
dated July 22, 2015. This task order is
fully funded and the contractor is not
authorized to exceed this amount. All other
terms and conditions of the parent contract
remain in full force and effect.
TOCOR: REHRHART Max Expire Date: 09/12/2017
Admin Office:

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460
Period of Performance: 08/12/2015 to
09/12/2015

0001 TCEQ File Review 107,272.96
Requisition No: PR-R6-15-00162,
PR-R6-15-00177

Accounting Info:
15-16-B-06J-303D9%99-2505-1506JAR001-001
BFY: 15 EFY: 16 Fund: B Budget 0Org:

06J Program (PRC): 303D9% Budget
(BOC): 2505 DCN - Line ID:
1506JAR001-001

Funding Flag: Complete

Funded: $30,000.00

Accounting Info:
15-16-B-06J-302DA1-2505-1506JAR001-002
BFY: 15 EFY: 16 Fund: B Budget 0Org:
06J Program (PRC): 302DAl1 Budget
(BOC): 2505 DCN - Line ID:
1506JAR001-002

Funding Flag: Complete

Funded: $50,000.00

Accounting Info:
15-16-B-06J-302DA2-2505-1506JCR009-001
BFY: 15 EFY: 16 Fund: B Budget 0Org:
06J Program (PRC): 302DA2 Budget
(BOC): 2505 DCN - Line ID:
1506JCR0O09-001

Funding Flag: Complete

Funded: $8,302.00

Continued

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $107,272.96

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

y

Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
08/12/2015 |EP-W-12-031

ORDER NO.
6624

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) (9)

Accounting Info:
15-16-B-06J-303D%99-2505-1506JCR009-002
BFY: 15 EFY: 16 Fund: B Budget 0Org:
06J Program (PRC): 303D9% Budget

(BOC): 2505 DCN - Line ID:
1506JCR0O09-002

Funding Flag: Complete
Funded: $18,970.96

follows:
vogler.david@epa.gov
(214) 665-7428

NI

Dave Vogler is the Alternate TOCOR for Task
Order 6624. His contact information is as

The obligated amount of award: $107,272.96.
The total for this award is shown in box

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Performance Work Statement
TCEQ File Review — CA800/CA900/CA999 GPRA Measures
Region 6, Dallas, 1445 Ross Ave, Ste. 1200, Dallas, TX, 75202

CONTRACT NUMBER:
CONTRACT NAME: REPA 5
CONTRACTOR NAME:
REGION 6 TASK ORDER NUMBER: 6624

May 1, 2015
Title TCEQ RCRA File Review — CA800/CA900/CA999 GPRA Measures

Contract Officer Representatives

EPA Regional Project Officer

FLORA GREENE

M/S 6PD-M
greene.flora@epa.gov
Work: (214) 665-8428

EPA Task Order Contract Officer Representative (TOCOR)
RICK EHRHART

M/S 6PD-C

Ehrhart.richard@epa.gov

Work: (214) 665-6765

EPA co-Task Order Contract Officer Representative (co-TOCOR)
Nick Stone

M/S 6PD-O

Stone.nick@epa.gov

Work: (214) 665-7226

Authorization

This Performance Work Statement (PWS) is in accordance Task 1, Technical Review
and Analysis/Assessment Reports of the REPA 5, Zone Il Contract SOW.

Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting
Officer (CO) issuance through September 12, 2015.

Place of Performance

This task order will involve conducting a file review at the Texas Commission on
Environmental Quality (TCEQ) HQs located at 12100 Park 35 Circle
Austin, TX 78753.
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Region 6, Dallas, 1445 Ross Ave, Ste. 1200, Dallas, TX, 75202

Background

CA800, CA900, and CA999 are tracked milestones and yearly commitments to EPA
HQs. These codes are normally entered into RCRAInfo by EPA Region 6 States when
the milestones are achieved. However, the Texas Commission on Environmental
Quality (TCEQ) has a backlog of sites that could potentially be coded, but due to the
high TCEQ workload, it would take considerable effort and time for their staff to complete
without assistance.

Following is a description of those milestones and the information necessary to make
those determinations.

CA800 - Ready for Anticipated Use (RAU)

The event by which the State or EPA makes an RAU determination and completes an
RAU form. The form notes that the RCRA facility, or designated portion of the facility,
has met all of the following Ready for Anticipated Use Criteria outlined in the Guidance
for Documenting and Reporting RCRA Subtitle C Corrective Action Land Revitalization
Indicators and Performance Measures” (RCRA-LRM Guidance) (see attached):

1) The facility or facility area has met the Human Exposures Environmental Indicator
(CA725YE - Human Exposures Controlled), and the event has been entered into
RCRAInfo;

2) Cleanup goals have been achieved for media that may affect current and reasonably
anticipated future land uses of the facility so there are no unacceptable risks; and

3) All institutional or other controls, identified as part of a response action or remedy as
required to help ensure long-term protection, are in place.

The RAU milestone is achieved when a piece of property can be safely used for an
anticipated use and, depending upon the anticipated future use, may not require a
facility-wide construction complete determination. For example, the surface of a property
may be safely used at some facilities while groundwater contamination is still being
addressed. RAUSs for the entire facility must be linked to the "Entire Facility" area in
RCRAInfo. Phased or partial RAUs are to be attached to specific areas of
implementation and not to the "Entire Facility" area. The State or EPA must complete,
sign and submit the RAU form to the file. The form indicates that each of the RAU
criteria have been met, and whether the RAU determination is for specific areas or the
entire facility. The date the State or EPA completed and signs the RAU form
acknowledging, in writing, that the facility or facility area, has met the RAU criteria.
STATUS CODES YE: Should be entered when the Ready for Anticipated Use is Yes.
NO: Should be entered when the Ready for Anticipated Use is No. This status code
applies if, for any reason, a previous RAU determination is no longer true (i.e.,
anticipated use of site could change or a human exposure determination could change).
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CA900 Corrective Action Performance Standards Attained

This event code indicates remedies selected for the protection of human health and the
environment standard have been fully implemented and associated performance
standards have been attained at the entire facility or specific areas within the facility.
The date of the event is the date that the State or EPA issued its written
acknowledgement that corrective action performance standards have been achieved.

The CA900 event should be entered when the facility has achieved the following criteria:
1) A full set of corrective measures has been defined;

2) The facility has completed construction and installation of all required remedial
actions (as indicated by the entry of CA550);

3) Site-specific media cleanup objectives have been met; and

4) All that remains is performance of required operation and maintenance and
monitoring actions, and/or compliance with and maintenance of any institutional controls
at the entire facility or a specific area within the facility.

CA900CR — Controls Required
This status code should be entered when controls (institutional and/or engineering) are
required.

CA900NC — No Controls are Necessary
This status code should be entered when no controls (institutional and/or engineering)
are necessary.

CA999 Corrective Action Process Terminated

This event indicates the completion of the corrective action process for the entire facility
or for areas at the facility that active remedial measures (as specified in the RCRA
permit or enforcement order) are completed, and that all obligations with respect to
compliance with 40 CFR Part 264.101 or equivalent State requirements relating to
known SWMUs or AOCs have been met.

The CA999 event should be entered when the facility has achieved the following criteria:

1) After the Certification of Remedy Completion or Construction Completion (CA550-
CMI Completed), and/or

2) After a stabilization measure(s) has been completed in a manner that meets the
stabilization objectives, goals, performance standards, and/or desired results (CA650),
and terminating corrective action at this point at the facility or area would satisfy all
permit or order requirements for corrective action. The event date is the date the
sequence of events was completed.

CA999NF — No Further Action
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This status code should be entered when the site characterization has demonstrated the
attainment of the final RCRA corrective action goals have been met without any active
remediation.

CA999RM — Remedial Activities Completed

This status code should be entered when active remediation or stabilization has been
implemented and the facility has demonstrated the attainment of the final RCRA
corrective action goals. No O&M or ICs/ECs are required.

Objective/Purpose

The contractor will conduct a multi-facility file review at TCEQ HQs office located
in Austin, TX to obtain information that will allow EPA or the State to update
CA800, CA900 and CA999 event codes in the RCRAInfo database. The review
will involve looking at TCEQ industrial hazardous waste (IHW) microfiche,
electronic PDFs, and hard copy records, etc. for 106 facilities. All 106 facilities to
be evaluated have achieved CA725 (Human Exposures Controlled), CA750
(Releases to Groundwater Controlled), CA400 (Remedy Decision) and CA550
(Remedy Constructed) performance measures.

Specifically, the contractor will review all available relevant information on known
or reasonably suspected releases to soil, groundwater, surface soil, sediments,
and air, subject to RCRA Corrective Action (e.g. from Solid Waste Management
Units (SWMUs), Regulated Units (RU), and Areas of Concern (AOC), and will
document site-wide CA800, CA900 and CA999 milestones using EPA provided
checklists/forms.

Assumptions and Constraints

There will be 1 scoping meeting;
¢ The contractor will make arrangements with TCEQ Central Records and the TCEQ
Remediation group to pull necessary file review information;
o The contractor will make arrangements for copying necessary information to
document milestone achievements;
o Work space at TCEQ will be provided in Central Records review space or other
TCEQ work space;
CA800, CA900, CA999 Guidance will be provided for reference; (see attachments)
o EPA will provide the checklist forms and memoranda for the contractor to complete
during the file review, along with examples of completed forms; (see attachments)
o File review summary, checklists and other documentation will require 1 revision.

Scope
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Task 01: Project Management

The contractor shall prepare and solicit bids from sub-contractors and vendors, identify
and make arrangements for project staff as required, and perform other general project
management duties under this task. This task is not intended to include tasks that would
be associated with the general cost of doing business.

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The contractor must identify and utilize personnel,
subcontractors, and vendors with the requisite training, ability, and knowledge to perform
the other tasks within this task order.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 1 will be the
performance of staff, subcontractors and vendors to complete the other tasks within this
task order.

Task 02: Conduct File Review; Complete Checklists; Gather Necessary
Documentation

The contractor will conduct a facility file review at TCEQ HQs office located in
Austin, TX to obtain information that will allow EPA or the State to update site-
wide CA800, CA900 and CA999 event codes in the RCRAInfo database. The
review will involve looking at TCEQ industrial hazardous waste (IHW) microfiche,
electronic PDFs, hard copy records, etc., for 106 facilities.

For each facility, the contractor will review available relevant information on
known or reasonably suspected releases to soil, groundwater, surface soil,
sediments, and air subject to RCRA Corrective Action (e.g. from Solid Waste
Management Units (SWMUs), Regulated Units (RU), and Areas of Concern
(AOC), and will document through EPA-provided checklists/memoranda that:

o Corrective action performance standards have been attained and no controls
are necessary (CA900NC)

o Corrective action performance standards have been attained and controls are
required (CA900CR)

e Corrective action process has been terminated and no further action is
necessary (CA999NF)

e Corrective action process has been terminated and remedial activities are
complete (CA999RM)

e Corrective action is not terminated where there is ongoing groundwater pump
and treat, facility needs an institutional control(s), the site is still under
investigation, performance standards have not been achieved, etc.
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For the CA900 or CA999 milestones, only one will apply.

Facility-wide Ready for Anticipated Reuse where the RCRA facility has met all
of the Ready for Anticipated Use Criteria (CA800)

If criteria have not been met or insufficient documentation is available to make
any of the above determinations, list the missing documentation.

Following is simplified review logic that can quickly eliminate certain facilities not
eligible for coding.

1.

Is there currently contamination in any media above the performance
standards (TRRP standards) that requires cleanup?

If so, the site does not meet the criteria for CA900 or CA999; briefly document
as not meeting the standards; the site is considered finished for
CA900/CA999 review purposes.

Examples would be a pump and treat remedy with groundwater
contamination above MCLs, or a SVE remedy that has not met the goals for
soil cleanup.

Waste left in place in a regulator-approved closed unit or impoundment
(subject to O&M and/or ICs/ECs without a release to the environment), would
be eligible for a CA900.

. Is this a site that was never contaminated above residential levels?

If so, complete the memorandum as “Corrective Action Process Terminated -
No Further Action: i.e. the corrective action process for the entire facility has
been completed; the active remedial measures as specified in the RCRA
permit, enforcement order or other mechanism are completed for the entire
facility (CA999NF)”.

Site would also be eligible for a site-wide RAU (CA800). Complete RAU form
and Status and Type of Use Form.

Is this a site that was contaminated above residential levels and was cleaned
up to residential levels with no institutional or engineering controls required?

If so, complete the memorandum as “Corrective Action Process Terminated —
Remedial Activities Complete: i.e. the corrective action process for the entire
facility has been completed; the active remedial measures as specified in the
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RCRA permit, enforcement order or other mechanism are completed for the
entire facility(CA999RMY)”.

Note: The permit, order or other mechanism with corrective action
requirements must be closed out or terminated for CA999RM to be coded.

Site would also be eligible for a site-wide RAU (CA800). Complete RAU form
and Status and Type of Use Form.

. Is this a site that was contaminated and cleaned up to standards but

engineering or institutional controls were required at the site?

If so, complete the memorandum as “Corrective Action Performance
Standards Attained — Controls Required: i.e. document that the controls are in
place and properly filed (provide copies of ICs) and that all remedies selected
for the protection of human health and the environment standard have been
attained at the entire facility (CA900CR) “.

Site would be eligible for a site-wide RAU (CA800). Complete RAU form and
Status and Type of Use Form.

. Is this a site that was contaminated and cleaned up to standards with no
engineering or institutional controls.

If so, complete the memorandum as ““Corrective Action Performance
Standards Attained — No Controls are Necessary: i.e. remedies selected for
the protection of human health and the environment standard have been fully
implemented and associated performance standards have been attained at
the entire facility (CAS00NC)".

Site would be eligible for a site-wide RAU (CA800). Complete RAU form and
Status and Type of Use Form.

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The checklistssmemoranda must be legible, clear, and
contain all relevant data and documentation obtained during the project. The
checklists/memoranda and all other documentation shall be type written, unless
handwritten attachments are preapproved by the TOCOR.

ACCEPTABLE LEVEL OF QUALITY: A review of the facility records will allow the
contractor to complete EPA-supplied checklists/memoranda with all necessary
information to document these facilities as CA800, CA900, CA999, or not eligible.

Task 03: Compile Checklists, Memorandums and Documentation, Develop Project

Summary Table
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The contractor shall prepare a short project summary table which identifies each facility
reviewed and which of the GPRA measures (CA800, CA900, and CA999) were
documented. The contractor shall put together a “documents package” that contains
each checklist, memoranda, supporting documentation for each facility reviewed.
Submit a draft version to the TOCOR in electronic format within 30 calendar days of
completion of review activities. The TOCOR will review the draft summary table and
documents package and will either approve as is or provide comments on the draft. The
final summary table and document package shall be submitted to the TOCOR in
electronic and hard copy format within 14 calendar days of receipt of the TOCOR’s
approval of or comments on the draft report.

COMPLEXITY LEVEL: Moderately complex

PERFORMANCE STANDARD: The Report must be well organized, legible, clear, and
contain all data and documentation obtained during the project. Other than copies of
field log books, chain-of-custody, and laboratory provided reports, the report and all
attachments shall be type written, unless handwritten attachments are preapproved by
the TOCOR.

ACCEPTABLE LEVEL OF QUALITY: The source of measurements for Task 6 is
conventions for standard written English (spelling, punctuation, usage, etc.) and
technical writing. The report must conform to standard conventions and be
professionally written.

Performance Measures and Quality Assurance

The contractor shall be adequately prepared before conducting the file review including,
but not limited to, obtaining appropriate review staff with required training and knowledge
of RCRA corrective action, reviewing and understanding EPA provided guidance
documents.

The contractor shall be capable of coordinating and integrating all activities needed to
provide the required support (e.g., problem identification/resolution strategy, responses
to inquiries, and/or technical, service, administrative issues, etc.) in a timely, complete
and effective manner. The contractor shall use quality assurance monitoring tools to
ensure technical support and deliverables meet contract and task order requirements.

Deliverables shall meet the schedule and cost presented in the task order. Written
deliverables shall reflect a good command of the English language, be well-organized,
and free of grammatical errors, misspellings and incomplete sentences. As required,
written deliverables shall also have high-quality professional graphics. Preparation and
printing of materials shall be in accordance with GPO guidelines.

The contractor shall utilize staff with the appropriate level of education and work
experience to meet the task order requirements. Specialized and/or expert staff must
meet the minimum requirements as identified in the individual task orders. Contractor
staff shall demonstrate a high level of professionalism.
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XI. Technical Direction

The TOCOR is authorized to provide technical direction, which clarifies the PWS.
Technical direction must be within the scope of the contract and the TO. Technical
direction is instruction to the contractor that approves approaches, solutions, designs, or
refinements; fills in details; completes the general description of work or documentation
items; shifts emphasis among work areas or tasks; or provides similar guidance. It
includes evaluation of contractor performance and comments on deliverables.

The TOCOR shall issue technical direction in writing or confirm in writing within five (5)
calendar days after verbal issuance. The TOCOR shall forward copies of the technical
direction to the Contracting Officer (CO) and RTOCOR.

The CO is the only person authorized to make changes to the TO or contract. Any
changes to the TO scope, period of performance or deliverable due dates must be
approved by the CO in writing.

XII. Schedule of Deliverables

The duplication of more than 5,000 copies of a single page or 25,000 or more total
impressions is considered "printing” and, therefore, prohibited. For more information on
restrictions relating to deliverables, the Contractor is referred to the EPA Publication
Management Guide (EPA-175-K-92-011).

SUMMARY OF DELIVERABLES AND DUE DATES

Deliverables Task No. No. of Copies Due Date
Conduct File Review Task 2 - To be scheduled
Draft Summary Table Task 3 1 30 days after

& Documents Electronic copy completion of file

Package review at TCEQ
Final Summary Table Task 3 1 14 days after
& Documents Electronic copy & receiving comments
Package Hard copy from EPA on draft
*Notes:

Draft and Final electronic copies should be in word and pdf format.
All days are calendar days unless otherwise specified. (All hard copy reports should be double sided.)
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Attachments

File Review Facility List

EPA Guidance Documents

The New Corrective Action Measure “Performance Standards Attained” — How it is Counted &
How to Use the RCRAInfo Event Codes

Guidance for Documenting and Reporting RCRA Subtitle C Corrective Action Land
Revitalization Indicators and Performance Measures, February 21, 2007

EPA Checklists / Forms / Memoranda w/ Example Documents

1. RCRA Land Revitalization Indicators Status of Use &Type of Use Checklist, 2015
Sample Forms
Motiva LR Indicators Form
Syngenta LR Indicators Form

2. IC/EC Checklist, 2015

3. RCRA Ready for Anticipated Use (RAU) Documentation Form, 2015
Sample Forms
Galata RAU Form
Marathon RAU Form

4. Documentation of Achievement of GPRA Facility-wide Corrective Action Complete
(CA900/CA999), 2015
Sample Forms
AK Steel Memorandum for CA complete (CA999RM)
Alpha Omega Recycling Memorandum for CA Complete (CA999NF)
Baylor Memorandum for CA Complete (CA999NF)
Heritage Memorandum for CA Complete (CA999RM)
Gulf Coast Memorandum for CA complete (CA900CR)

11



Mod #
BASE
004
003
002
001

EP-W-031 TASK ORDER 6624 MODIFICATIONS SUMMARY (CLOSED)

Reason For Modification

Supplemental Agreement for work within scope
Supplemental Agreement for work within scope
Other Administrative Action

Supplemental Agreement for work within scope

Status
Released
Released
Released
Released
Released

Award Date
8/12/2015
2/8/2016
12/2/2015
9/30/2015
9/9/2015

Obligation
$107,272.96
$0.00
$0.00
($103.86)
$0.00



Total Amount without Options
$107,272.96
50.00
50.00
($103.86)
50.00

Total Amount
$107,272.96
$0.00
$0.00
($103.86)
$0.00



ORDER FOR SUPPLIES OR SERVICES PACE Ok RAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 6
1. DATE OF ORDER 2. CONTRAGT NO. ilfany) 6. SHIP TO:

EP-W-12-03
08/18/2015 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
6625 PR-OSWER-15-00374 Region 6
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 1445 Ross Avenue
Ariel Riocs Building Suite 1200
1200 Pennsylvania Avenue, N. W.
Mail Code: 380G5R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Ballas TX  [75202-2733
7. TO|(b)(4) f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

d. CITY
MCLEAN

e. STATE
VA

f. ZIP CODE
221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL D b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@) (b) (© () (e) (U] (@
DUNS Number: 006928857
Alexandria/Pineville, LA Community Focus
Project
This Time-and-Materials Task Order is
hereby initiated approving the contractor's
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $11,788.79 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $11,788.79 <
Durham NC 27711
22. UNITED STATES OF 08/18/2015 23. NAME (Typed)
AMERICA BY (Signature) R Margie Weathers
I I - ELECTRGHLED .
O oo {_,;;/j v somarome | TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
08/18/2015 |EP-W-12-031

ORDER NO.
6625

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT

®

QUANTITY
ACCEPTED
(9)

0003

proposal dated August 3, 2015 in the amount
of $11,788.79. Funding in the amount of
$11,788.79 is provided, which the
contractor is not authorized to exceed.
This task order is fully funded. All other
terms and conditions of the parent contract
remain unchanged and in full force and
efifect .
TOCOR: NFAGAN Max Expire Date: 09/12/2017
Admin Office:

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460
Period of Performance: 08/18/2015 to
09/12/2015

Task Order 6625 Ceiling & Funding for OPII

Accounting Info:
15-16-B-31P-302DA1-2585-1531PDP018-001
BFY: 15 EFY: 16 Fund: B Budget 0Org:

31P Program (PRC): 302DA1 Budget
(BOC): 2585 DCN - Line ID:
1531pPDP018-001

Funding Flag: Partial

Funded: $11,788.79

Alternate TOCOR for Task Order 6625 is
Diana Greiner, 214 665-6492.

The obligated amount of award: $11,788.79.
The total for this award is shown in box
17 (1) .

11,788.79

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$11,788.79

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Performance Work Statement
Alexandria/Pineville Community Focus Project Meeting Facilitation
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CONTRACT NUMBER:
CONTRACT NAME: REPA 5
CONTRACTOR NAME:
REGION 6 TASK ORDER NUMBER: 6625

July 9, 2015

l. Title Alexandria/Pineville Community Focus Project: “Making a Visible Difference” Meeting
Facilitation

Il Contract Officer Representatives

EPA Regional Project Officer

FLORA GREENE

M/S 6PD-M
greene.flora@epa.gov
Work: (214) 665-8428

EPA Task Order Contract Officer Representative (TOCOR)
NANCY FAGAN

M/S 6PD-O

Fagan.nancy@epa.gov

Work: (214) 665-8385

EPA Task Order Contract Officer Representative (TOCOR)
DIANA GREINER

M/S 6PD-C

Greiner.dianal@epa.gov

Work: (214) 665-6492

1. Authorization

This Performance Work Statement (PWS) is in accordance with Task 5.2 Public Involvement and Outreach
Activities, of the REPA 5, Zone Il Contract SOW.

V. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting Officer (CO) issuance
through September 12, 2015.

V. Place of Performance
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This task order will include the facilitation of ONE (1) meetings in Alexandria, LA.

VL.

Historical Background:

VIL.

With the help of local citizens, the EPA and LDEQ have identified an area within the Alexandria and
Pineville, LA communities that encompass two active creosoting sites specified under the RCRA program,
two federal Superfund sites (Ruston Foundry and Louisiana Pine Products), a state Superfund site (Oilfield
Scrap), and a metal recycling facility known as Alexandria Iron. All sites are located in a 1 ¥z -mile radius
and are within residential areas that support nine (9) local schools. The Superfund Fact Sheet for the
Ruston Foundry (located at 1010 Bogan Street and deleted from the NPL) reports more than 9000
residents within the area, and 64,000 within four miles. The first Community Listening session was held
December 2, 2014 organized by a community member, Ms. Agnes Francisco, with General Russel
Honore’ of the Green Army in attendance as well as Dr. Wilma Subra with Louisiana Environmental Action
Network (LEAN). A follow-up community meeting was held February 5, 2015 and over 100 citizens were in
attendance. To optimize the social and economic benefits as well as address multiple environmental
issues for this community, the EPA and LDEQ are working on a collaborative approach for sustainable
solutions. Contaminants of concern (COCs) for both creosote sites are polycyclic aromatic hydrocarbons
(pahs) that may be released to the air, surface water drainage and groundwater. Both Superfund sites
have been remediated, but in the past listed metals as contaminants of concern (COCs), including lead,
antimony, chromium, copper, and arsenic. Chatlin Lake Canal borders the Qilfield Scrap site and is
undergoing a city drainage improvement project and citizens have raised concerns about the re-use of soil
in the neighborhood. In addition to the 9 local schools, the citizens report that there are two special needs
facilities in the neighborhood as well, the Pecan Grove Training Center (for developmentally disabled) and
the LaFargue School for special education, and one daycare facility (Young’'s Temple Child Care Center).
As part of the collaborative effort, the vulnerable populations in the community will be identified.

Objective/Purpose

The purpose of this PWS is to provide logistics support for one public meeting sponsored by the EPA Region
6. We expect that as many as 100 persons may attend. The logistical support includes confirming meeting
space, providing audio/visual support for presentations, making handouts/flyers, and contacting social media
for advertising the meeting date/time to the community.

VIIl. Assumptions and Constraints

IX.

o The meeting will be held in Alexandria, LA;
The EPA will plan the meeting and prepare the agenda;
e Assume that this meeting will last one (1) full day.

Scope

Task 01: Project Management

The contractor shall prepare and solicit bids from sub-contractors and vendors, identify and make
arrangements for project staff as required, and perform other general project management duties under this

2
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task. This task is not intended to include tasks that would be associated with the general cost of doing
business. A TO kickoff meeting shall be held after the TO is awarded. A scoping meeting with the EPA may
also be held prior to the facilitated meeting.

COMPLEXITY LEVEL: Moderately Complex
PERFORMANCE STANDARD: The contractor must identify and utilize personnel, subcontractors, and
vendors with the requisite training, ability, and knowledge to perform the other tasks within this task order.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 1 will be the performance of staff,
subcontractors and vendors to complete the other tasks within this task order.

Task 02: Meeting Facilitation

The contractor shall provide a facilitator(s) for one public meeting. The facilitator(s) will serve as a neutral,
third party to help guide the meeting attendees through an agenda that will be developed by the EPA or other
local stakeholders. In addition, the facilitator will have the following roles and responsibilities:

o Establish ground rules and norms at the beginning of the meeting

» Run through the objectives and agenda

o Keep the meeting on schedule and on topic based on the agenda

o Manage the process of the meeting and group dynamics

o Keep a log of parking lot issues and action items

o Keep notes on meeting discussions

o Keep a list of Action Items and the responsible parties for each Action ltem for future follow-up
exercises.

o Make a list of meeting attendees

e Prepare type written meeting notes including attendee list.

e Prepare, distribute and collect evaluation forms from at least 50% of the attendees.

COMPLEXITY LEVEL: Moderately complex

PERFORMANCE STANDARD: The facilitator(s) shall maintain a neutral stance and have experience and
training in meeting facilitation.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 2 will be a favorable evaluation
from at least 65% of the attendees.

Task 03: Meeting Logistics Support
The contractor shall provide meeting logistic support such as:

confirming meeting space and time

confirming or providing audio/visual support for presentations including laptop, projector, etc
confirming or providing 2 easels for posters

preparing posters (content, TBD)

making on-site name badges for all participants

preparing handouts/flyers for advertising and participants, and

using social media for advertising the meeting date/time to the community.

3
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COMPLEXITY LEVEL: Moderately complex

PERFORMANCE STANDARD: The contractor shall make sure meetings logistics are addressed so that
stakeholders who participate have a clear understanding of the meeting arrangements, have reasonable
accommodations at the meeting that assure that the speaker and presentation is heard and seen, and that
each participant is identified and provided all of the applicable materials.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 3 will be the evaluation response
from stakeholders that meetings logistics were provided in a professional manner and were clear and easy to
follow.

X. Performance Measures and Quality Assurance

Deliverables shall meet the schedule and cost presented in the task order. Written deliverables shall reflect a
good command of the English language, be well-organized, and free of grammatical errors, misspellings and
incomplete sentences. As required, written deliverables shall also have high-quality professional graphics.
Preparation and printing of materials shall be in accordance with GPO guidelines.

The contractor shall utilize staff with the appropriate level of education and work experience to meet the task
order requirements. Contractor staff shall demonstrate a high level of professionalism.

XI. Technical Direction

Technical direction is instruction to the contractor that approves approaches, solutions, designs, or
refinements; fills in details; completes the general description of work or documentation items; shifts emphasis
among work areas or tasks; or provides similar guidance. It also includes evaluation of contractor performance
and comments on deliverables. The TOCOR does not have the authority to issue technical direction which:
requires additional work outside the scope, constitutes a change, causes an increase or decrease in the
estimated cost, alters the period of performance, or changes any of the other terms or conditions of the
contract or TO.

The CO is the only person authorized to make changes to the TO or contract. Any changes to the TO scope,
period of performance or deliverable due dates must be approved by the CO in writing.

Xll.  Schedule of Deliverables

The duplication of more than 5,000 copies of a single page or 25,000 or more total impressions is considered
"printing" and, therefore, prohibited. For more information on restrictions relating to deliverables, the
Contractor is referred to the EPA Publication Management Guide (EPA-175-K-92-011).

SUMMARY OF DELIVERABLES AND DUE DATES

NO. OF

DELIVERABLES | TASK NO. COPIES*

DUE DATE*
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Meeting Notes, Submit meeting notes including
Attendees List and Task 2 Electronic attendees list and Action Item List
Action ltem List within 30 days of the meeting.
Posters, Name Posters and handouts/flyers should be
Badge supplies available for review at least 10 days
and Task:3 e before the meeting. Name Badge
handouts/flyers supplies will be brought to the meeting




EP-W-12-031-TASK ORDER 6625 MOD SUMMARY

Mod # Reason For Modification Award Date Obligation Total Amount
BASE 8/18/2015 $11,788.79 $11,788.79
002 Close Out 8/1/2016 (52,214.52) (52,214.52)
001 Other Administrative Action 10/6/2015 $0.00 $0.00

$9,574.27



PAGE OF PAGES

ORDER FOR SUPPLIES OR SERVICES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 2
1. DATE OF ORDER 2. CONTRACT NO. ilfany) 6. SHIP TO:

EP-W-12-03
10/21/2015 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
6627 PR-OSWER-15-00374 Begien b
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 1445 Ross Avenue
Ariel Riocs Building Suite 1200
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Ballas TX  [75202-2733
7.710: |(b)(4) f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

d. CITY
MCLEAN

e. STATE
VA

f. ZIP CODE
221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL D b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@) (b) () () (e) () @
DUNS Number: 006928857
Task Order 6627 Alexandria/Pineville
Community Focus Project Meeting Facilitation
This Time and Material Task Order is hereby
initiated approving the contractor's
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME 50 . 0:0 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $26,506.48 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

10/21/2015

:":--'-::l'\-- i 'fi..::':.'-'.-'v‘:-:l:": EF\_,

ELECTROMIC

23. NAME (Typed)
Derek Davis

SIGNATURE TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES A0
SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER  |CONTRACGT NO. ORDER NO.
10/21/2015 |EP-W-12-031 6627
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) ® (@)
proposal dated September 29, 2015 in the
amount of $26,506.48. Funding in the amount
of $18,211.21 is provided which the
contractor is not authorized to exceed.
All other terms and conditions remain
unchanged and in full force and effect.
TOCOR: Flora Greene
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 10/21/2015 to
06/30/2016
0004 Alexandria/Pineville Community Focus
Project Meeting Facilitation
Accounting Info:
15-16-B-31P-302DA1-2585-1531PDP018-001
BFY: 15 EFY: 16 Fund: B Budget 0Org:
31P Program (PRC): 302DA1 Budget
(BOC): 2585 DCN - Line ID:
1531pPDP018-001
Funding Flag: Complete
Funded: $18,211.21
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) | = $0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Performance Work Statement
Alexandria/Pineville Community Focus Project Meeting Facilitation

Region 6, Dallas, 1445 Ross Ave, Ste 1200. TX, 75202

CONTRACT NUMBER:

CONTRACT NAME: REPA 5
CONTRACTOR NAME:
REGION 6 TASK ORDER NUMBER: 6627

August30,-2015-January 12, 2016

l. Title Alexandria/Pineville Community Focus Project Meeting Facilitation

I Contract Officer Representatives

EPA Regional Project Officer

FLORA GREENE

M/S 6PD-M
greene.flora@epa.gov
Work: (214) 665-8428

EPA Task Order Contract Officer Representative (TOCOR)
NANCY FAGAN

M/S 6PD-O

Fagan.nancy@epa.gov

Work: (214) 665-8385

EPA Task Order Contract Officer Representative (TOCOR)
DIANA GREINER

M/S 6PD-C

Greiner.dianal@epa.gov

Work: (214) 665-6492

1. Authorization

This Performance Work Statement (PWS) is in accordance with Task 5.2 Public Involvement and Outreach
Activities, of the REPA 5, Zone Il Contract SOW.

V. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting Officer (CO) issuance
through June 30, 2016.

V. Place of Performance

This task order will include the facilitation of up to TWO (2) meetings in Alexandria, Louisiana.
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VL.

Performance Work Statement
Alexandria/Pineville Community Focus Project Meeting Facilitation

Region 6, Dallas, 1445 Ross Ave, Ste 1200. TX, 75202

Historical Background:

VIL.

With the help of local citizens, the EPA and LDEQ have identified an area within the Alexandria and
Pineville, LA communities that encompass two active creosoting sites specified under the RCRA program,
two federal Superfund sites (Ruston Foundry and Louisiana Pine Products), a state Superfund site (Oilfield
Scrap), and a metal recycling facility known as Alexandria Iron. All sites are located in a 1 ¥z -mile radius
and are within residential areas that support nine (9) local schools. The Superfund Fact Sheet for the
Ruston Foundry (located at 1010 Bogan Street and deleted from the NPL) reports more than 9000
residents within the area, and 64,000 within four miles. The first Community Listening session was held
December 2, 2014 organized by a community member, Ms. Agnes Francisco, with General Russel
Honore’ of the Green Army in attendance as well as Dr. Wilma Subra with Louisiana Environmental Action
Network (LEAN). A follow-up community meeting was held February 5, 2015 and over 100 citizens were in
attendance. To optimize the social and economic benefits as well as address multiple environmental
issues for this community, the EPA and LDEQ are working on a collaborative approach for sustainable
solutions. Contaminants of concern (COCs) for both creosote sites are polycyclic aromatic hydrocarbons
(pahs) that may be released to the air, surface water drainage and groundwater. Both Superfund sites
have been remediated, but in the past listed metals as contaminants of concern (COCs), including lead,
antimony, chromium, copper, and arsenic. Chatlin Lake Canal borders the Qilfield Scrap site and is
undergoing a city drainage improvement project and citizens have raised concerns about the re-use of soil
in the neighborhood. In addition to the 9 local schools, the citizens report that there are two special needs
facilities in the neighborhood as well, the Pecan Grove Training Center (for developmentally disabled) and
the LaFargue School for special education, and one daycare facility (Young’s Temple Child Care Center).
As part of the collaborative effort, the vulnerable populations in the community will be identified.

Objective/Purpose

The purpose of this PWS is to provide logistics support for up to two public meetings—one, one day meeting
and one, two - day meeting sponsored by the EPA Region 6. We expect that as many as 100 persons may
attend. The logistical support includes confirming meeting space, providing audio/visual support for
presentations, making handouts/flyers, and taking photographs and organizing the photos into a transportable
format that is easy to share, and also providing support for one tour of the MVD sites.

VIIl. Assumptions and Constraints

IX.

The meetings will be held in Alexandria, LA;

The EPA will plan the meetings and prepare the agenda;

Assume these meetings will last two (2) full days, including the tour.
Assume minimal fees for use of facility in the immediate community
Assume custodial fees for up to 3 hours

Assume security fees for up to 4 hours

Scope

Task 01: Project Management




Performance Work Statement
Alexandria/Pineville Community Focus Project Meeting Facilitation

Region 6, Dallas, 1445 Ross Ave, Ste 1200. TX, 75202

The contractor shall prepare and solicit bids from sub-contractors and vendors, identify and make
arrangements for project staff as required, and perform other general project management duties under this
task. This task is not intended to include tasks that would be associated with the general cost of doing
business. A TO kickoff meeting shall be held after the TO is awarded. A clarification/scoping meeting with the
EPA may also be held prior to the facilitated meeting.

COMPLEXITY LEVEL: Moderately Complex
PERFORMANCE STANDARD: The contractor must identify and utilize personnel, subcontractors, and
vendors with the requisite training, ability, and knowledge to perform the other tasks within this task order.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 1 will be the satisfactory completion
of tasks by staff, subcontractors and vendors within this task order.

Task 02: Meeting Facilitation

The contractor shall provide a facilitator(s) for these meetings. The facilitator(s) will serve as a neutral, third
party to help guide the meeting attendees through an agenda that will be developed by the EPA or other local
stakeholders. In addition, the facilitator will have the following roles and responsibilities:

Establish ground rules and norms at the beginning of the meeting

Run through the objectives and agenda

Keep the meeting on schedule and on topic based on the agenda

Manage the process of the meeting and group dynamics

Keep a log of parking lot issues and action items

Keep notes on meeting discussions

Keep a list of Action Items and the responsible parties for each Action ltem for future follow-up
exercises.

Make a list of meeting attendees

Prepare type written meeting notes including attendee list.

Prepare, distribute and collect evaluation forms from at least 50% of the attendees
Take photographs during the meeting and organize the photos.

COMPLEXITY LEVEL: Moderately complex

PERFORMANCE STANDARD: The facilitator(s) shall maintain a neutral stance and have experience and
training in meeting facilitation.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 2 will be a favorable evaluation
from at least 65% of the attendees.

Task 03: Meeting Logistics Support

The contractor shall provide meeting logistic support such as:

e confirming meeting space and time
e confirming or providing audio/visual support for presentations including laptop, projector, etc
e confirming or providing easels for posters
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Performance Work Statement
Alexandria/Pineville Community Focus Project Meeting Facilitation

Region 6, Dallas, 1445 Ross Ave, Ste 1200. TX, 75202

preparing posters (content, TBD)

shipping framed posters from EPA

making on-site name badges for all participants

preparing handouts/flyers for advertising and participants

providing logistics support for one tour of our MVD ‘sites’ for a select group of our meeting participants;
including rentals for 2 large vans and a bullhorn for the EPA tour guide.

COMPLEXITY LEVEL: Moderately complex

PERFORMANCE STANDARD: The contractor shall make sure meetings logistics are addressed so that
stakeholders who participate have a clear understanding of the meeting arrangements, have reasonable
accommodations at the meeting that assure that the speaker and presentation are heard and seen, and that
each participant is identified and provided all of the applicable materials.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 3 will be the evaluation response
from stakeholders that meetings logistics were provided in a professional manner and were clear and easy to
follow.

X. Performance Measures and Quality Assurance

Deliverables shall meet the schedule and cost presented in the task order. Written deliverables shall reflect a
good command of the English language, be well-organized, and free of grammatical errors, misspellings and
incomplete sentences. As required, written deliverables shall also have high-quality professional graphics.
Preparation and printing of materials shall be in accordance with GPO guidelines.

The contractor shall utilize staff with the appropriate level of education and work experience to meet the task
order requirements. Contractor staff shall demonstrate a high level of professionalism.

XI. Technical Direction

Technical direction is instruction to the contractor that approves approaches, solutions, designs, or
refinements; fills in details; completes the general description of work or documentation items; shifts emphasis
among work areas or tasks; or provides similar guidance. It also includes evaluation of contractor performance
and comments on deliverables. The TOCOR does not have the authority to issue technical direction which:
requires additional work outside the scope, constitutes a change, causes an increase or decrease in the
estimated cost, alters the period of performance, or changes any of the other terms or conditions of the
contract or TO.

The CO is the only person authorized to make changes to the TO or contract. Any changes to the TO scope,
period of performance or deliverable due dates must be approved by the CO in writing.

Xll.  Schedule of Deliverables

The duplication of more than 5,000 copies of a single page or 25,000 or more total impressions is considered
"printing" and, therefore, prohibited. For more information on restrictions relating to deliverables, the
Contractor is referred to the EPA Publication Management Guide (EPA-175-K-92-011).
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SUMMARY OF DELIVERABLES AND DUE DATES

NO. OF *
DELIVERABLES | TASK NO. COPIES* DUE DATE*
Meeting Notes, Submit meeting notes including
Attendees List and Task 2 Electronic attendees list and Action Item List
Action ltem List within 30 days of the meeting.
Posters, Name Posters and handouts/flyers should be
Badge supplies available for review at least 10 days
and Task= Aclual before the meeting. Name Badge
handouts/flyers supplies will be brought to the meeting




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 See Block 16C PR-R6-15-00404
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
BOOZ ALLEN HAMILTON INC.
Attn ;l(b)(4) 9B. DATED (SEE ITEM 11)
8283 GREENSBORO DRIVE
MELESN W& 221023838 10A. MODIFICATION OF CONTRACT/ORDER NO.
X |[EP-W-12-031
6627
10B. DATED (SEE ITEM 13)
CODE 006928857 FACILITY CODE 10/21/2015
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $8,295.27
5 i 5
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.1 Task Order Funding

E. IMPORTANT: Contractor is not, [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 006928857

Task Order 6627 Alexandria/Pineville Community Focus Project Meeting Facilitation
TOCOR: Flora Greene

The purpose of this modification is to add incremental funding in the amount of $8,295.27

to Task Order 6627. The task order ceiling remains unchanged at $26,506.48. The obligated

task order ceiling is increased from $18,211.21 to $26,506.48, which the contractor is not
authorized to exceed.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Derek Davis

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
TR ELECTRONIC
B e
P e HANATURE | 91 /50/2015
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-12-031/6627/001 2 2
NAME OF OFFEROR OR CONTRACTOR
BOOZ ALLEN HAMILTON INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Obligated Amount for this Modification: $8,295.27
New Total Obligated Amount for this Award:
$26,506.48

Incremental Funded Amount changed: from
$18,211.21 to $26,506.48

CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this modification: $8,295.27
Incremental Funded Amount changed from $18,211.21
to $26,506.48

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-B-06J-303D9%99-2505-1506JFR0O03-001
Beginning FiscalYear 15
Ending Fiscal Year 16
Fund (Appropriation) B
Budget Organization 06J
Program (PRC) 303D99
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1506JFR0O03-001
Quantity: 0
Amount: $8,295.27
Percent: 0
Subject To Funding: N
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 10/21/2015 to 06/30/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 | 2
1. DATE OF ORDER 2. CONTRACT NO. ilf any) 6. SHIP TO:
EP-W-12-03
09/26/2016 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. i ¢
6632 See Schedule Regilon
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 1445 Ross Avenue
Ariel Riocs Building Suite 1200
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Ballas TX  [75202-2733
7. TO{(b)(‘l’) f. SHIP VIA

a. NAME OF CONTRACTOR
BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

D a. PURCHASE b. DELIVERY

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is
issued subject to the terms and
conditions of the above-numbered

Please furnish the following on the terms
and conditions specified on both sides of

d. CITY
MCLEAN

e. STATE
VA

f. ZIP CODE
221023838

this order and on the attached sheet, if
anv. includina deliverv as indicated.

contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
[ ]a SMALL [ ] b.- OTHER THAN SMALL [ ] c. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT
l:l e. HUBZone

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.Q.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(a) (b) (©) @ (e) U] (9
DUNS Number: 006928857
Task Order 6632: Sampling and Analysis
Support: Oilfield Scrap and Equipment,
Alexandria, LA
This Time and Material Task Order is hereby
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $27+983:37 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) BTP=Finance Center 17(1)
. GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
c. CITY [d-STATE €. ZIP CODE 527,983 37
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

09/26/201¢6

:":--'-::l'\-- i 'fi..::':.'-'.-'v‘:-:l:": EF\_,

23. NAME (Typed)
Derek Davis

ELECTROMIC
TITLE: CONTRACTING/ORDERING OFFICER

SGMNATURE

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(1)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
09/26/2016 |EP-W-12-031

ORDER NO.
6632

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
()

UNIT

()

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) ()

0001

initiated approving the contractor's
proposal dated September 9, 2016 in the
amount of $27,983.37. Funding in the amount
of $27,983.37 is provided which the
contractor is not authorized to exceed. All
other terms and conditions remain unchanged
and in full force and effect.
TOCOR: Flora Greene Max Expire Date:
09/12/2017
Admin Office:

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460
Period of Performance: 09/26/2016 to
09/12/2017

Sampling and Analysis Support: Oilfield
Scrap and Equipment, Alexandria, LA
Requisition No: PR-R6-16-00035,
PR-R6-16-00400

Accounting Info:
16-17-B-06J-303D99-2505-1606JFR200-001
BFY: 16 EFY: 17 Fund: B Budget 0Org:
06J Program (PRC): 303D9% Budget
(BOC): 2505 DCN - Line ID:
1606JFR200-001

Funding Flag: Partial

Funded: $12,095.90

Accounting Info:
16-17-B-06J-303D99-2505-1606JCR201-001
BFY: 16 EFY: 17 Fund: B Budget 0Org:
06J Program (PRC): 303D9% Budget
(BOC): 2505 DCN - Line ID:
1606JCR201-001

Funding Flag: Partial

Funded: $15,887.47

2 1y 98 3. 3

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$27,983.37

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 52.213(f)



Performance Work Statement
Sampling and Analysis Support at the Oilfield Scrap and Equipment Facility, Alexandria, LA
Region 6, Dallas, 1445 Ross Ave, Ste. 1200, Dallas, TX, 75202

CONTRACT NUMBER: EP-W-12-03_
CONTRACT NAME: REPA 5
CONTRACTOR NAME:
REGION 6 TASK ORDER NUMBER: 6632

August 29, 2016
° Title Sampling and Analysis Support : Qilfield Scrap and Equipment, Alexandria, LA

o Contract Officer Representatives

EPA Regional Project Officer

FLORA GREENE

M/S 6PD-M
greene.flora@epa.gov
Work: (214) 665-8428

EPA Task Order Contract Officer Representative (TOCOR and Co-TOCOR)

Gary Miller Nancy Fagan

M/S 6MM-RC M/S 6MM-RP

Miller.gary@epa.gov fagan.nancy@epa.gov

Work: (214) 665-8306 Work: (214) 665-8385
. Authorization

This Performance Work Statement (PWS) is in accordance with Task 2.2 Field Sampling, of the
REPA 5, Zone Il Contract SOW.

. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting Officer (CO)
issuance through September 12, 2017.

° Place of Performance

This task order will involve sampling and analysis support at the former Qilfield Scrap and
Equipment Company, Alexandria, LA.

. Background

The facility is a LDEQ-lead inactive site located at 704 Willow Glen River Road, Alexandria, LA and the
approximate facility boundary is shown in Figure 1. Figures 2, 3 and 4 show additional details about the
site and the general location of the pile to be sampled. The site has a viable owner who is cooperative
and has expressed that he will allow access. A portion of the Chatlin Lake canal adjacent to Qilfield
Scrap has undergone a city drainage improvement project and citizens have raised concerns about
past placement of soil from the canal to a nearby church. The contaminants of concern are chromium,
copper, lead, arsenic and polychlorinated biphenyls (PCBs). Four areas of contaminated soils with

1



Performance Work Statement
Sampling and Analysis Support at the Oilfield Scrap and Equipment Facility, Alexandria, LA
Region 6, Dallas, 1445 Ross Ave, Ste. 1200, Dallas, TX, 75202

elevated levels of metals were described in a LDEQ-approved corrective action plan dated April 2013
Parts of these piles may have been moved and located where the additional soil from the canal project
was placed. The EPA understands that this material is what makes up the soil pile under the tarp
material, along with some brush debris from clearing the area.

o Objective/Purpose

EPA Region 6 RCRA is primarily working with our states on GPRA 2020 corrective action sites
that are stalled in the corrective action process. However, non-GPRA sites also constitute a
significant part of states corrective action workload and may contribute to risks in communities
and the environment. This site is located in a community that is part of the EPA Region 6
"Making a Visible Difference" initiative from Administrator Gina McCarthy.

The EPA is requesting sample collection from the soil pile at the Oilfield Scrap site. The large
soil pile is located on the southwest side of the metal warehouse near the canal (see Figure 3).
Soil samples need to be collected from the pile and analyzed for total metals, TCLP RCRA 8
metals and PCBs to confirm the non-hazardous waste determination, and provide information
for soil re-use. Geotechnical sampling data (clay content and plasticity) is also needed to
determine the soil properties for potential re-use as capping material.

. Assumptions and Constraints

There will be 1 scoping meeting;

The EPA will attain a property access agreement with the property owner;

QAPP and Trip Report is allowed 1 revision, if needed;

A contract lab will analyze the samples;

A Level 3 type data package will be required;

The contractor will be responsible for determining the necessity of and performing utility

clearances prior to site activities;

Analytical results are not required to be validated by an external 3™ party data validator;

¢ Once analytical results are in and soil classifications completed, there will be a conference
call with EPA to discuss the viability for conducting Task 5

o Samples will be collected around the perimeter of the soil pile at the surface of the pile. The

sampling locations will be randomly selected. No samples will be collected by climbing on

the pile.

° Scope

Task 01: Project Management

The contractor shall prepare and solicit bids from sub-contractors and vendors, identify and
make arrangements for project staff as required, and perform other general project
management duties under this task. This task is not intended to include tasks that would be
associated with the general cost of doing business.

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The contractor must identify and utilize personnel,
subcontractors, and vendors with the requisite training, ability, and knowledge to perform the
2
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other tasks within this task order. This performance shall be tailored to the needs of and be
consistent with the needs of the Region 6 RCRA program and REPA V contract. This support
shall also meet or exceed professional industry standards.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 1 will be customer
input regarding the performance of staff, subcontractors and vendors.

Task 02: Preparation of Combined Quality Assurance Project Plan (QAPP) and Field
Sampling and Analysis Plan and Health and Safety Plan

The contractor shall prepare a site-specific combined Quality Assurance Project Plan (QAPP)
and Field Sampling and Analysis Plan following the Uniform Federal Policy (UFP) for
implementing Environmental Quality Systems for this project. The UFP-QAPP will address all
tasks in this Task Order. The contractor shall prepare the UFP-QAPP to present the overall
project description, project organization, responsibilities, and objectives associated with the
sampling and analysis to be conducted. The UFP-QAPP shall comply with all quality assurance
requirements, and one scoping meeting shall be held as part of plan preparation. The contractor
shall be prepared to make one revision to the UFP-QAPP as necessary. The UFP-QAPP shall
include a clear description of data verification and validation plans and procedures. The
contractor will not be required to conduct independent validation of laboratory analytical results.
There are two versions of the UFP QAPP, the March 2005 version and the March 2012
optimized version, either version may be used based on contractor preference.

The contractor shall also prepare a Health and Safety Plan (HASP) regarding the work to be
performed, taking into account the type of samples to be collected and the nature of the working
conditions. The HASP shall address all applicable regulatory requirements; discuss personnel
responsibilities, protective equipment, health and safety procedures and protocols,
decontamination procedures, personnel training, and type and extent of medical surveillance.
The HASP shall identify potential problems or hazards (known and unknown) that may be
encountered and how these are to be addressed.

The draft UFP-QAPP shall be submitted to the TOCOR electronically at least 21 calendar days
prior to beginning field activities. The TOCOR will review the draft QAPP and either approves
the QAPP as is or provide comments on the draft QAPP. The final QAPP with signatures and
the HASP shall be submitted to the TOCOR in electronic and hard copy format at least 7
calendar days prior to beginning field activities.

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The contractor shall develop a UFP-QAPP to meet the goals
and objectives of this Task Order. The plan must be developed using data quality objectives, the
systematic planning process, and related processes presented in Agency quality assurance
guidance and policy. The UFP-QAPP must undergo reviews and approval by EPA. The plan
must contain all information detailed in the UFP-QAPP manual under the four basic element
groups: Project Management Objectives, Measurement/Data Acquisition,
Assessment/Oversight, and Data Review. The graded approach may be used to address
elements as specified in the UFP-QAPP manual. (The graded approach is the process of
establishing the project requirements and level of effort according to the intended use of the
results and the degree of confidence needed in the quality of results). The worksheets specified



Performance Work Statement
Sampling and Analysis Support at the Oilfield Scrap and Equipment Facility, Alexandria, LA
Region 6, Dallas, 1445 Ross Ave, Ste. 1200, Dallas, TX, 75202

in the UFP-QAPP manual, must be provided with the required information. The UFP-QAPP
must be complete, technically accurate, and meet the requirements of the UFP-QAPP manual.

ACCEPTABLE LEVEL OF QUALITY: The measures of quality for Task 2 are EPA quality
assurance policy, procedures, and specifications for quality assurance project plans. The
acceptable level of quality for the UFP-QAPP is consistency with EPA quality assurance policy,
procedures, and specifications.

Task 03: Sampling of the soil and debris pile including soil classification and guantity of
material in the pile

The EPA is requesting soil sample collection at a soil and debris pile at the Qilfield Scrap site.
The large soil and debris pile is located on the southwest side of the metal warehouse near the
canal (see Figures 2, 3 and 4). Soil samples need to be collected from the pile and analyzed for
Total metals, TCLP RCRA 8 metals and PCBs to confirm the non-hazardous waste
determination. Geotechnical information (soil classification, plasticity using field-testing
techniques to determine low, moderate or high plasticity) is also needed to determine the
characteristics of the soil for re-use as capping material. For soil classification use the Standard
Practice for Classification of Soils for Engineering Purposes, (Unified Soil Classification
System), ASTM D2487. In addition we are requesting the contractor provide an updated
quantity of material by determining the length, width and approximate height of the pile.

The contractor will collect samples at random locations around the perimeter of the pile. This
includes the collection of surface samples at various heights reachable while standing on firm
ground. No samples will be collected by climbing on the pile. A total of 20 samples plus QA/QC
samples will be collected. The pile is approximately 100 feet by 90 feet by 20 to 25 feet high.

Photographs of the sampling locations and of the overall pile will be provided by the contractor.

A draft summary of the soil classification information along with photos and information on the
pile size shall be submitted within 14 days of completion of the field work.

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The collection of soil samples should follow SOPs and criteria
contained in the UFP-QAPP. Soil classification should follow ASTM D2487.

ACCEPTABLE LEVEL OF QUALITY: Soil sampling data will be of adequate quality to make
determinations for non-hazardous material, for re-use of the soils or for proper disposal, as
needed.

Task 04: Analytical Data Results

The contractor shall use a private laboratory for soil analysis, routine turnaround time should be
requested. The contractor should forward the analytical data package to the TOCOR as soon as
it is received. All soil samples will be analyzed using Method 6010 for total metals, Method
8082A for Polychlorinated Biphenyis and Method 1311/6010 for Toxicity Characteristic Leaching
Procedure (TCLP) RCRA 8 metals. This information will be part of the laboratory electronic data
deliverable, and Trip Report appendices.



Performance Work Statement
Sampling and Analysis Support at the Oilfield Scrap and Equipment Facility, Alexandria, LA
Region 6, Dallas, 1445 Ross Ave, Ste. 1200, Dallas, TX, 75202

In addition, the contractor shall compile Summary Tables in the Trip Report that highlights
contaminant hits above screening levels for each of the Methods. The tables shall include a
column of appropriate Screening Levels for soil from the Louisiana Department of
Environmental Quality (LDEQ), Risk Evaluation/Corrective Action Program (RECAP). Tables for
comparison to regulatory levels for results of the TCLP analysis. This comparison will be used to
determine if Task 5 - Soil Reuse Report will be conducted.

Analytical tables shall be submitted electronically within 14 days of receiving the analytical
reports from the laboratory.

The contractor will perform a completeness check on the analytical data package which
includes the following:

o Data package includes all the samples submitted for analysis;
Data package should include all QA/QC results, lab's narrative regarding dilutions,
corrective actions and etc.;

o Requested analytical methods were performed;

o Report includes analysis dates, sampling dates, laboratory data qualifiers, qualifier
definitions, result units, reporting limits, and detection limits.

COMPLEXITY LEVEL: Moderately complex

PERFORMANCE STANDARD: Analytical data must meet the quality criteria specified in the
UFP-QAPP and must meet project quality objectives. The laboratories shall perform the
necessary QA/QC requirements according to EPA Method and Standard Method.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 4 will be data
completeness (100%).

Task 05: Soil Reuse Report (may not be required if analytical results do not support reuse of
the soil

Before starting work on the Soil Reuse report the contractor shall review the analytical results,
visual soil classifications and photos of the visual inspection of the soil pile. Based upon this
information the contractor will consult with EPA on whether to proceed with a Soil Reuse report.

If it is determined to be feasible the contractor shall prepare a Soil Reuse report and submit a
draft version to the TOCOR in electronic format within 60 calendar days of completion of field
activities. The TOCOR will review the draft Soil Reuse report and will either approve the report
as is or provide comments on the draft report. The final Soil Reuse report shall be submitted to
the TOCOR in electronic and hard copy format within 14 calendar days of receipt of the
TOCOR’s approval of or comments on the draft report.

The Soil Reuse report will follow the requirements in Section 8 of the LDEQ RECAP. The EPA
will submit the request and the report to LDEQ for approval.

COMPLEXITY LEVEL: Moderately complex
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PERFORMANCE STANDARD: The Report must be well organized, legible, clear, and contain
all data and documentation required by the RECAP guidance for soil reuse reports.

ACCEPTABLE LEVEL OF QUALITY: The source of measurements for Task 5 is convention

for standard written English (spelling, punctuation, usage, etc.) and technical writing. The report
must conform to standard conventions and be professionally written.

Task 06: Trip Report

The contractor shall prepare a trip report and submit a draft version to the TOCOR in electronic
format within 60 calendar days of completion of field activities. The TOCOR will review the draft
trip report and will either approve the report as is or provide comments on the draft report. The
final trip report shall be submitted to the TOCOR in electronic and hard copy format within 14
calendar days of receipt of the TOCOR'’s approval of or comments on the draft report.

Based on the field work performed at each facility, the trip reports may contain the following, as
applicable:

Short description of the objectives and methodology of sampling;
o Discussion about any problems encountered during the field events and deviations from the
sampling and analysis plan (UFP-QAPP);
Short description of any utility clearances performed;
Personnel participating in the field events and regulatory agency staff onsite during field
events;
o A table which includes information about each sample (sample id, sample location, sample
date/time, analyses performed);
Map(s) showing sample locations;
Tables of analytical results (same as prepared under Task 4);
Chain-of-custody documentation;
Copy of field logbooks;
Photographic log of the sampling; and
A cd(s) containing the laboratory analytical reports;
Soil Classification Data along with photographs;
Description of the soil and debris pile including dimensions.

COMPLEXITY LEVEL: Moderately complex

PERFORMANCE STANDARD: The Trip Report must be well organized, legible, clear, and
contain all data and documentation obtained during the project. Other than copies of field log
books, chain-of-custody, and laboratory provided reports, the report and all attachments shall be
type written, unless handwritten attachments are preapproved by the TOCOR.

ACCEPTABLE LEVEL OF QUALITY: The source of measurements for Task 6 is conventions

for standard written English (spelling, punctuation, usage, etc.) and technical writing. The report
must conform to standard conventions and be professionally written.

Performance Measures and Quality Assurance
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The contractor shall be adequately prepared before going into the field including but not limited

to: appropriate field staff with required training and knowledge, appropriate field equipment, and
familiarity with site conditions and requirements of the QAPP. The contractor shall use detailed

logbooks and photographs to support observations and activities in the field.

The contractor shall coordinate and integrate all activity needed to provide the required support
(e.g., problem identification/resolution strategy, responses to inquiries, and/or technical, service,
administrative issues, etc.) in a timely, complete and effective manner. The contractor shall use
quality assurance monitoring tools to ensure technical support and deliverables meet contract
and task order requirements.

Deliverables shall meet the schedule and cost presented in the task order. Written deliverables
shall reflect a good command of the English language, be well-organized, and free of
grammatical errors, misspellings and incomplete sentences. As required, written deliverables
shall also have high-quality professional graphics. Preparation and printing of materials shall be
in accordance with GPO guidelines.

The contractor shall utilize staff with the appropriate level of education and work experience to
meet the task order requirements. Specialized and/or expert staff must meet the minimum
requirements as identified in the individual task orders. Contractor staff shall demonstrate a high
level of professionalism.

Technical Direction

The TOCOR is authorized to provide technical direction, which clarifies the PWS. Technical
direction must be within the scope of the contract and the TO. Technical direction is instruction
to the contractor that approves approaches, solutions, designs, or refinements; fills in details;
completes the general description of work or documentation items; shifts emphasis among work
areas or tasks; or provides similar guidance. It includes evaluation of contractor performance
and comments on deliverables.

The TOCOR shall issue technical direction in writing or confirm in writing within five (5) calendar
days after verbal issuance. The TOCOR shall forward copies of the technical direction to the
Contracting Officer (CO) and RTOCOR.

The CO is the only person authorized to make changes to the TO or contract. Any changes to
the TO scope, period of performance or deliverable due dates must be approved by the CO in
writing.

Schedule of Deliverables

The duplication of more than 5,000 copies of a single page or 25,000 or more total impressions
is considered "printing" and, therefore, prohibited. For more information on restrictions relating to
deliverables, the Contractor is referred to the EPA Publication Management Guide (EPA-175-K-
92-011).
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DELIVERABLES

UFP-QAPP and
HASP

Field Activities
Sampling

Analytical data
results

Soil Reuse Report

Trip Report

TASK

NO.

Task 2

Task 3

Task 4

Task 5

Task 6

NO. OF
COPIES*

Draft QAPP
— electronic

Final QAPP
and HSP -
electronic

and one (1)
hard copy

N/A

Tables of
compiled
analytical
results-
electronic

Draft Report
—electronic
Final Report
— electronic
and 1 hard

copy

Draft —
electronic
Final —
electronic
and one (1)
hard copy

SUMMARY OF DELIVERABLES AND DUE DATES

DUE DATE*

Submit draft UFP-QAPP 21 days prior to
beginning field activities.

Submit final UFP-QAPP and HASP 7 days
prior to beginning field activities.

Field activities will be scheduled.
Submit a draft summary of the soil
classification information along with
photos and information on the pile size
within 14 days of completion of the field
work. (Note the final soil classification
data, photographs and pile size
information will be submitted in Trip
Report)

Submit analytical data package as soon
as it is received from the lab.

Submit tables of compiled analytical
results within 14 days of receipt of
analytical reports from the lab. Submit final
tables of compiled analytical results with
draft and final Trip Report.

Submit draft report within 60 days of
completion of field activities

Submit final report within 14 days of
approval of draft.

Submit draft Trip Report within 60 days of
completion of field activities.

Submit final Trip Report within 14 days of
receiving TOCOR’s approval/comments
on draft Trip Report.
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*Notes:

Final electronic copies should be in word and pdf format.
All days are calendar days unless otherwise specified. (All hard copy reports should be double sided.)

Figure 1 Oilfield Scrap Inactive Site
.

"m0
R
.

Soil from the down-gradient portion of the canal project was sampled in September 2014. The soil was moved to a nearby
open lot (as seen in this Google Map photograph). Sample results from the soil that was moved indicate no disposal issues
(from the TCLP results) and no human health exposure issues from the SW-846 6010 results.
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The brush-clearing project was necessary for the city to complete the drainage improvement project near the Qilfield Scrap

property. Note the pile of brush and soil to the right of the photo, located behind the metal warehouse. [Chatlin Lake Canal
is also known as Sandy Bayou].

10



Performance Work Statement
Sampling and Analysis Support at the Oilfield Scrap and Equipment Facility, Alexandria, LA
Region 6, Dallas, 1445 Ross Ave, Ste. 1200, Dallas, TX, 75202

Figure 3 and 4

August 2015: View of the soil pile located behind the warehouse and covered W|th a tarp

February 2016 Concreted area of canal near 0|If|eld Scrap.
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CONTRACT NUMBER:
CONTRACT NAME: REPA 5
CONTRACTOR NAME:

REGION 6 TASK ORDER NUMBER: 6633

August 22, 2016

Title
Overview of Groundwater Modeling at LANL (Los Alamos National Laboratory)
ntr fficer Representativi

EPA Regional Project Officer
FLORA GREENE
M/S 6PD-M
greene.flora@epa.gov
Work: (214) 665-8428
EPA Task Order Contract Officer Representative (TOCOR)
SCOTT ELLINGER
M/S 6PD-C
Ellinger.scott@epa.gov
Work: (214) 665-8408
EPA Alternate TOCOR
To be determined

Authorization

This Performance Work Statement (PWS) is in accordance with Task 1 — Technical Reviews and

Analysis/Assessment Reports, Subtask 1.1, Technical Reviews, of the RCRA Enforcement,
Permitting, and Assistance (REPA) Contract, Zone Il Performance Work Statement.

Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting Officer (CO)
issuance through September 12, 2017.
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V. Place of Performance

This task order involves a review of groundwater modeling information developed for Los Alamos National
Laboratory (LANL).

VI. Background

LANL has a long history of operations going back to the Manhattan project in 1943. Historical
operations have resulted in groundwater contamination by a number of contaminants including
hexavalent chromium, perchlorate, tritium, nitrate, explosives, and others. Groundwater models have
been used at LANL for many years to study and characterize groundwater flow and contaminant
movement. Modeling has been performed to examine the nature and extent of contamination, identify
sources of contamination, examine aquifer heterogeneity and parameters, test and evaluate
conceptual models, optimize monitoring wells, and for other reasons. Models have been developed for
saturated and unsaturated zones and for shallow and deep aquifers.

LANL resides on Pajarito Plateau along the eastern flank of the Jemez Mountains in north-central New
Mexico. The lab property extends over 40 square miles and the nearest large city is Santa Fe, which
is about 30 miles to the southeast. The geology and hydrogeology of LANL and the surrounding area
is complex and consists of late Tertiary and Quaternary volcanic and sedimentary rocks containing
perched aquifers and a deeper regional aquifer. The regional aquifer is used for drinking water
supplies and public water supply wells are located near the laboratory. The plateau is capped with
volcanic tuff and is dissected by narrow canyons 200-400 feet deep with intermittent streams that drain
to the southeast. Groundwater and surface water are interconnected and groundwater discharges into
the Rio Grande River east of the laboratory. The depth to the regional aquifer ranges from
approximately 1200 feet below land surface along the western laboratory boundary, to approximately
600 feet below land surface to the east.

Different types of groundwater models have been developed by LANL, contractors, government
agencies, universities, and other organizations. For purposes of this task order, a groundwater model
means a final or draft written report that describes groundwater flow and/or contaminant mass
transport through the saturated or unsaturated zone based on computer modeling, developed by
LANL or contractors, government agencies, universities, and other organizations. EPA seeks a
greater understanding of the scope of past and present groundwater modeling at LANL through a
literature review.

VIl.  Qbjective/Purpose

The purpose of this Performance Work Statement (PWS) is to obtain contractor support for performing
a literature review of groundwater models at LANL.

VIll.  Assumptions and Constraints

o Groundwater modeling reports can be accessed via the LANL website at:
http://eprr.lanl.gov/oppie/service.

Page 2 of §



Performance Work Statement
Overview of Groundwater Modeling at Los Alamos National Laboratory

EPA Region 6, Dallas, 1445 Ross Ave, Suite 1200. Dallas, TX, 75202

¢ No out of town travel to EPA Region 6, LANL, or to the New Mexico Environment Department is
necessary.

¢ It may be necessary to contact the New Mexico Environment Department (NMED) or LANL by email or
telephone to identify technical reports.

o Reviews of actual computer modeling input/output data sets and files are not requested.
o Reviews of modeling software are not requested.

IX. Scope

Task 01: Project Management

The contractor shall prepare and solicit bids from sub-contractors and vendors, identify and make
arrangements for project staff as required, and perform other general project management duties under
this task. This task is not intended to include tasks that would be associated with the general cost of
doing business. A Task Order kickoff meeting shall be held after the Task Order is awarded.

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The contractor must identify and utilize personnel, subcontractors, and
vendors with the requisite training, ability, and knowledge to perform the other tasks within this task
order.

ACCEPTABLE LEVEL OF QUALITY: The measurement for Task 1 will be acceptable performance of
staff, subcontractors and vendors during the sampling and documentation of the project.

Task 2: Identify Models

The contractor shall search for existing groundwater modeling reports (final or draft) using a variety of
search mechanisms (i.e., literature search, website reviews, personal communication, reviews of
bibliographies, etc.), as necessary to identify reports. After such reports are identified, the contractor will
develop a list and contact the TOCOR to provide the list and discuss which groundwater models should
then be reviewed under Task 3.

The emphasis should be on groundwater modeling reports about the regional aquifer; impacts to public
water wells; and reports, drafts, technical papers, etc. about modeling the chromium plume in the
regional aquifer. Less priority should be given to identifying groundwater models for isolated waste
management or disposal units.

COMPLEXITY LEVEL: Moderately Complex
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PERFORMANCE STANDARD: Contractor staff that will search for and identify groundwater modeling
reports shall have the necessary education and experience in geology, hydrogeology, groundwater
modeling, and search procedures to fulfill the purpose of this task.

ACCEPTABLE LEVEL OF QUALITY: The search shall be thorough and complete enough to
accurately identify and properly reference the groundwater models/reports specified above.

Task 3: Document Reviews and Summary

For each groundwater model selected from the list developed under task 2, the contractor shall
perform document reviews to summarize the following elements: modeling goals, the conceptual
model, model construction, list the modeling program(s) used, modeling results, modeling
uncertainties and sensitivities, modeling conclusions, and other pertinent information as necessary.
Only one summary report is necessary for Task 3, and it may be divided into sections for each
individual model described. The overall intent of the summary report is to provide EPA with a sense
of the scope and type of the main modeling initiatives at LANL. The summary report shall contain
references.

COMPLEXITY LEVEL: Moderately complex

PERFORMANCE STANDARD: Contractor staff that perform document reviews and summaries shall
have the necessary education and experience in geology, hydrogeology, groundwater modeling,
and search procedures to fulfill the purpose of this task. The Contractor shall provide resumes of
the Contractor staff who will perform this work.

ACCEPTABLE LEVEL OF QUALITY: The reviews and summaries shall be written on a level
suitable for use by professional geoscientists, including use by experienced groundwater modelers.
The experience standard is least ten years of direct experience developing, applying, and reviewing
groundwater models.

X. Technical Direction

The TOCOR is authorized to provide technical direction, which clarifies the PWS. Technical direction
must be within the scope of the contract and the TO. Technical direction is instruction to the
contractor that approves approaches, solutions, designs, or refinements; fills in details; completes the
general description of work or documentation items; shifts emphasis among work areas or tasks; or
provides similar guidance. It includes evaluation of contractor performance and comments on
deliverables.

The TOCOR shall issue technical direction in writing or confirm in writing within five (5) calendar
days after verbal issuance. The TOCOR shall forward copies of the technical direction to the
Contracting Officer (CO) and Project Officer (PO).

The CO is the only person authorized to make changes to the TO or contract. Any changes to the TO
scope, period of performance or deliverable due dates must be approved by the CO in writing. Note:
Clarifications by the TOCOR which incur additional costs must be approved by the CO.
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XI. hedule of Deliverabl

The duplication of more than 5,000 copies of a single page or 25,000 or more total impressions is
considered "printing" and, therefore, prohibited. For more information on restrictions relating to
deliverables, the Contractor is referred to the EPA Publication Management Guide (EPA-175-K-92-

011).
SUMMARY OF DELIVERABLES AND DUE DATES
NO. OF *

DELIVERABLES | TASK NO. COPIES* DUE DATE
Task Order Kickoff

as M;e?il;]glc © Task 1 N/A After award of task order

Identify Models, 1 electronic :

List and Discugs Task 2 (wpd and pdf) 30 days after completion of task 1

Document i8] .
Reviews and Task 3 (We gc;;odnlc ) 45 days after completion of task 2

Summary Report P P
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Performance Work Statement
Sampling and Analysis Support at Former Rogers Delinted Cottonseed Company

Region 6, Dallas, 1445 Ross Ave, Ste 1200. TX, 75202

CONTRACT NUMBER: EP-W-12-032
CONTRACT NAME: REPA 5
CONTRACTOR NAME: <>
REGION 6 TASK ORDER NUMBER: 6636

May 9, 2016
I. Title Sampling and Analysis Support at Former Rogers Delinted Cottonseed Company

I. Contract Officer Representatives

EPA Regional Project Officer

FLORA GREENE

M/S 6MM-RS
greene.flora@epa.gov
Work: (214) 665-8428

EPA Task Order Contract Officer Representative (TOCOR)
Paul Torcoletti
M/S 6MM-RC
torcoletti.paul@epa.gov
Work: (214) 665-6494

EPA Alternate TOCOR
Alethea Tsui-Bowen
M/S 6MM-RC
tsui-bowen.alethea@epa.gov
Work: (214) 665-7555

ll. Authorization

This Performance Work Statement (PWS) is in accordance with Task 2.2 Field Sampling, of the REPA 5,
Zone Il Contract SOW.

V. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting Officer (CO) issuance
through September 12, 2016.

V. Place of Performance

This task order will involve sampling and analysis support at the former Rogers Delinted Cottonseed
Company, U.S. Highway 77 Business, Robstown, TX.
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Performance Work Statement
Sampling and Analysis Support at Former Rogers Delinted Cottonseed Company

Region 6, Dallas, 1445 Ross Ave, Ste 1200. TX, 75202

VI. Background

The former Rogers Delinted Cottonseed Co. (RDCC) facility is located just northeast of Robstown, TX, in
Nueces County, on the east side of U.S. Hwy 77 (Business). The property is 15 acres in size with cotton
fields to the east, west, and north; the City of Robstown’s sewage treatment plant and closed landfill are to
the south. Between the years of approximately 1962 to 1984 RDCC operated a wet acid cotton seed
delinting process to provide seed for planting. The delinting process employed at the now inactive RDCC
facility utilized highly concentrated sulfuric acid (97%) to dissolve cotton fibers from the seed. Used acid
and rinsewaters containing the decomposing fibers were discharged from the process area sump through
an underground clay pipe to a series of four evaporation ponds. Sludges from the bottoms of the pond were
periodically removed and spread around the property. Seeds were treated with fungicide prior to packing.
Some seeds were also treated with insecticide.

In 1982, RDCC submitted a Closure Plan for all four ponds. Closure was approved, and in late 1982 Pond
1 was closed in accordance with the Closure Plan. During closure, the Pond 1 contents were adjusted to a
pH greater than 2, and a 3 ft. thick clay cap was applied over the pond contents. The northern and eastern
portions of the Pond 1 cap have been disturbed. It appears that the farming operations on the properties to
the north and east have plowed through portions of the pond adjacent to the farm fields. The other ponds
remained in use until close to the date of sale of the property to Yazaki USA Corporation (March 1984).
Ponds 2, 3, and 4 were never closed in accordance with the Closure Plan.

In 2010, under the REPA IV contract, the EPA conducted an investigation at the Former RDCC facility. The
EPA installed four new groundwater monitoring wells (MW-6, 7, 8, and 9). Prior to this installation, there
were five groundwater monitoring wells (MW-1, 2, 3, 4, and 5), but the only wells left of these five are MW-3
and MW-4. In 2010, the EPA collected groundwater samples from six groundwater monitoring wells (MW-3,
4,6,7,8,and 9). The EPA installed soil borings within Ponds 2, 3, and 4 (SB-1, 2, 3, 4, 5, and 6) and
collected subsurface soil samples. The EPA also collected grab and composite surface soil samples
throughout the property.

In 2011, under the REPA IV contract, the EPA conducted another groundwater sampling event at the
Former RDCC facility.

In March 2012, the RDCC property was purchased by the Robstown Improvement Development
Corporation (RIDC) as a tax resale. The RIDC would like to complete corrective actions at the facility and
promote the property for retail/commercial use.

In 2013, under the REPA IV contract, the EPA performed a third groundwater sampling event, performed a
water well survey within a 0.5 mile radius of the subject property and, conducted a well yield test at
monitoring well MW-9. Elevated PID readings were measured in the headspace of wells MW-3 and MW-6.
The steel protective casing of well MW-6 and well lock were observed to be heavily corroded (rusted). The
EPA has speculated that hydrogen sulfide gas may have been present in these two wells located
downgradient of former sulfuric acid wastewater disposal ponds and next to adjacent closed municipal
landfill.

After the conclusion of the 2013 sampling event, the RIDC demolished all buildings and removed all above
ground infrastructure for the site.



Performance Work Statement
Sampling and Analysis Support at Former Rogers Delinted Cottonseed Company

Region 6, Dallas, 1445 Ross Ave, Ste 1200. TX, 75202

This PWS will include a round of groundwater sampling at the Former Rogers Delinted Cottonseed
Company (RDCC) facility. It will also include the collection and field screening of gas samples from
monitoring wells and the field screening of gas samples collected from temporary soil vapor monitoring
points. A site location map is provided as Exhibit A.

VIL.

Objective/Purpose

The purpose of this PWS is to provide sampling and analysis support at the former RDCC facility located in
Robstown, TX.

VIII.

Assumptions and Constraints

A scoping meeting will be conducted, if requested by at least one contractor.
The EPA will obtain an access agreement with the current owner;
The EPA TOCOR or Alternate TOCOR will determine the sampling/testing locations;
The contractor will provide sample containers and shipping coolers;
The contractor will provide all necessary sampling equipment and sampling supplies;
EPA Houston Lab will analyze the groundwater samples with the exception of those analyzed for
thiram (EPA 630). The use of Scribe may be required for samples submitted to the Houston Lab;
Samples for thiram (EPA 630) will be analyzed by a subcontract laboratory;
Assume a Level 3 type data package will be required;
Samples shipped to the Houston Lab cannot be shipped on a Friday;
The contractor shall communicate directly with EPA Houston Lab to determine other lab
requirements, including but not limited to sample bottle type and quantity, sample labeling, chain-
of-custody; use of Scribe; and, shipping;
Laboratory reports will be provided as both hardcopy (at least one hardcopy provided to EPA)
and digital (PDF) format. Analytical results shall also be provided as an electronic data
deliverable (EDD) in a format suitable for use with Microsoft Excel™ and compatible with the
version used by EPA Region 6;
If a geographic information system (GIS) is used to create maps, the contractor shall provide all
project related GIS shape files;
The contractor will be responsible for arranging off-site disposal of Investigation Derived Waste
(IDW), including purge water, decontamination fluids, disposable sampling equipment and
personnel protective equipment (PPE);
The contractor will be responsible for providing appropriate containers to store investigation
derived waste (IDW), moving IDW to chosen staging areas, proper labeling of IDW containers,
characterization of IDW, pickup, transport and off-site disposal of IDW, including all associated
costs;
Assume IDW is non-hazardous;
Assume that groundwater sample analytical results will be used to characterize
purge/development water waste;
Assume that purge water and decontamination fluids will be staged at the Robstown POTW,
located adjacent to the former RDCC facility. EPA will assist the contractor in coordinating with
the property owner and city for storage of IDW until picked up for disposal.
Electrical power, potable water and other utilities are not available at the site;
Contractor will furnish six new replacement locks, all keyed the same, for monitoring wells;
A bolt cutter or equivalent tool may be needed to remove one or more existing well locks;
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Sampling and Analysis Support at Former Rogers Delinted Cottonseed Company

Region 6, Dallas, 1445 Ross Ave, Ste 1200. TX, 75202

o Assume major brush/grass clearing, if necessary, will be performed by the city prior to
mobilization; however, the contractor should have hand tools available (e.g. machete) to enable
additional clearing around well and soil vapor locations; and,

e See Section IX for more assumptions.

IX. Scope

Task 01: Project Management

The contractor shall have a task order kickoff call with the EPA after the Task Order is awarded. The
TOCOR will invite the Houston Lab to attend the kickoff call to assist with planning.

The contractor shall prepare and solicit bids from sub-contractors and vendors, identify and make
arrangements for project staff as required, and perform other general project management duties under this
task. This task is not intended to include tasks that would be associated with the general cost of doing
business.

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The contractor must identify and utilize personnel, subcontractors, and
vendors with the requisite training, ability, and knowledge to perform the other tasks within this task order.
ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 1 will be the performance of
staff, subcontractors and vendors to complete the other tasks within this task order.

Task 02: Preparation of Uniform Federal Policy (UFP) Quality Assurance Project Plan (QAPP) and
Health and Safety Plan

The contractor shall prepare a site-specific QAPP following the Uniform Federal Policy (UFP) for
implementing Environmental Quality Systems. The UFP-QAPP shall address the remaining tasks required
for this project. The contractor shall prepare the UFP-QAPP to present the overall project description,
project organization, responsibilities, and objectives associated with the sampling and analysis to be
conducted. The contractor shall provide a very detailed description of how they plan to collect the samples.
The UFP-QAPP shall comply with all quality assurance requirements. The UFP-QAPP shall include a clear
description of data verification and validation plans and procedures, if any. The contractor shall be prepared
to make one (1) revision to the UFP-QAPP as necessary.

The contractor shall also prepare a Health and Safety Plan (HASP) regarding the field work to be performed
in the following tasks, taking into account the type of samples to be collected and the nature of the working
conditions. The HASP shall address all applicable regulatory requirements; discuss personnel
responsibilities, personal protective equipment, health and safety procedures and protocols,
decontamination procedures, personnel training, and type and extent of medical surveillance. The HASP
shall identify potential problems or hazards (known and unknown) that may be encountered and how these
are to be addressed.

The draft UFP-QAPP shall be submitted to the TOCOR electronically at least 21 calendar days prior to
beginning field activities. The TOCOR will review the draft QAPP and either approve the QAPP as is or
provide comments on the draft QAPP. The final QAPP with signatures and the HASP shall be submitted to
the TOCOR in electronic and hard copy format at least 10 calendar days prior to beginning field activities.
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COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The contractor shall develop the UFP-QAPP to meet the goals and
objectives of the project performed under this Task Order. The plan must be developed using data quality
objectives, the systematic planning process, and related processes presented in Agency quality assurance
guidance and policy. The UFP-QAPP must undergo reviews and approval by EPA. The plan must contain
all information detailed in the UFP-QAPP manual under the four basic element groups: Project Management
Objectives, Measurement/Data Acquisition, Assessment/Oversight, and Data Review. The graded
approach may be used to address elements as specified in the UFP-QAPP manual. (The graded approach
is the process of establishing the project requirements and level of effort according to the intended use of
the results and the degree of confidence needed in the quality of results). The worksheets specified in the
UFP-QAPP manual, Table 2, must be provided with the required information. The UFP-QAPP must be
complete, technically accurate, and meet the requirements of the UFP-QAPP manual.

ACCEPTABLE LEVEL OF QUALITY: The measures of quality for Task 2 are EPA quality assurance
policy, procedures, and specifications for quality assurance project plans. The acceptable level of quality
for the UFP-QAPP is consistency with EPA quality assurance policy, procedures, and specifications.

Task 03: Groundwater, Monitoring Well Headspace and Soil Gas Sampling

Groundwater Sampling

A site map of the facility showing monitoring well locations is attached as Exhibit B, along with a table of
surveyed monitoring well coordinates. Well construction information is provided as Exhibit C. A sampling
summary is provided as Exhibit D.

o Collect six groundwater samples using low-flow sampling methods. Field parameters (temperature,
specific conductance, dissolved oxygen, ORP, turbidity) will be measured using a flow-through cell;

e Submit the groundwater samples to the EPA Houston Lab for analysis of:
Total RCRA 8 metals including mercury (Methods 6010 and 7470A);
Total VOCs (Method 8260B);

Organophosphorus pesticides — reduced list (Method 8141B);
Organochlorine pesticides (Method 8081B);

Sulfate (Method 9038 or equivalent)

O O O O O

O
o Field filtering for metals is not required;

e Submit groundwater samples for the analysis of thiram (EPA 630) to a subcontract laboratory;

o Collect field duplicates (1 per 20 field samples for each method), equipment and field blanks (1 per
20 field samples for each method), and trip blanks (1 per shipping cooler for VOCs);

o Collect MS/MSD samples at a frequency of 1/20 per matrix per analysis for organics and 1/10 per
matrix per analysis for inorganics; and

o Decontaminate non-dedicated sampling equipment prior to sampling each well.
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Monitoring Well Headspace Sampling

Headspace gases in each monitoring well will be sampled using portable field instruments prior to
groundwater sample collection. Upon arrival at each monitoring well, the headspace gas will be measured
using single or multiple gas meter(s) capable of detecting VOCs (PID with 10.7 €V lamp), hydrogen sulfide
(H2S) and methane (CH.). The ability to discriminate the presence of H.S and CHs is a critical consideration
for gas meter selection. The gas meter(s) will be calibrated in accordance with manufacturer
recommendations. The initial headspace measurement will be collected by inserting the sample probe
approximately six- to twelve-inches into the top of the well casing and collecting the sample using the
internal instrument pump. After initial headspace screening, the static water level will be measured and
compared with known or estimated screen intervals. If the static water level is found to be above the top of
the well screen no further headspace sampling will be performed. For cost estimating purposes, assume all
six monitoring wells will be sampled; however, the EPA may reduce the nhumber of wells sampled. A locking
vapor extraction plug suitable for a 2-inch nominal diameter PVC riser will be inserted into the opening of
each well and expanded, or otherwise secured, to form an air tight seal. The well will be evacuated until
three well volumes of headspace vapor are removed (as determined by distance from TOC to SWL). Field
measurements (VOC, H.S, CH,) will be collected at intervals approximating the removal of one, two and
three well volumes. The well headspace may be purged using a vacuum pump or peristaltic pump (given
the expected purge volume, the internal pump of the multi gas meter is not suitable for purging). No
maximum flow rate is specified so long as the applied vacuum does not cause the rising water to inundate
the well screen. Flow monitoring shall be performed to demonstrate that the well has been sufficiently
purged.

Active Soil Gas Sampling

Shallow subsurface soil vapor samples will be collected from up to nine temporary sampling points at the
approximate locations illustrated in Exhibit D. For cost estimating purposes, assume nine locations will be
sampled and three probe holes will require relocation due to refusal prior to attaining the minimum depth.
Active soil gas samples will be collected through the use of an AMS soil vapor probe kit (or equivalent) at
each sample location. Dedicated or retractable tips may be used. The temporary soil vapor sampling points
will be driven to a minimum depth of three feet with a target depth of five feet. Well points shall be manually
driven with a slam bar (slide hammer) or power hammer. To mitigate short circuiting during sample
collection, probe holes will be sealed at the surface using modeling clay or hydrated bentonite chips. If
hydrated bentonite is used, purging/sampling will not begin until at least 30 minutes after hydration.

Soil gas will be purged from the sampling interval using a vacuum pump, peristaltic pump or the internal
field instrument pump attached to the vapor probe via high-density polyethylene (HDPE), Tygon or teflon
tubing. One liter (L) of soil gas shall be purged prior to sample collection. Purging/sampling rate should not
exceed 200ml/min. After the 1L volume is removed a field screening sample will be collected. Field
measurements may be collected directly from the discharge tubing or from a previously filled 1L tedlar bag.

Soil gas samples will be field analyzed using single or multiple gas meter(s) capable of detecting VOCs
(PID with 10.7 eV lamp), hydrogen sulfide (H2S) and methane (CH.). The ability to discriminate the
presence of H2S and CHys is a critical consideration for gas meter selection. The gas meter(s) will be
calibrated in accordance with manufacturer recommendations.

Soil vapor monitoring point locations will be surveyed using a portable GPS having a minimum horizontal
accuracy of +3 feet.
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Non-dedicated sampling equipment will be decontaminated prior to installing and sampling each sampling
point.

The EPA may reduce the number of active soil vapor sample locations depending on results from prior
locations.

IDW Management and Disposal

Assumptions regarding IDW management and disposal are articulated in Section VIII. Within ten business
days of receiving the data laboratory data necessary to characterize the waste, the contractor shall ensure
that all IDW is removed from the temporary storage location and sent for off-site disposal.

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The contractor must provide the field sampling and analysis services
according to the schedule provided and must be conducted according to standard government and industry
practices for sampling and analysis following the field and laboratory specifications and criteria contained in
the UFP-QAPP. The contractor will have copies of all applicable standard operating procedures (SOPs) on-
site. Analytical data must meet the quality criteria specified in the UFP-QAPP.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 3 will be successful completion
of sampling. Deliverables should be of sufficient quality to document the type and location of all samples
taken in the field.

Task 04: Analytical Data Results

The EPA Houston Lab will send the laboratory analytical results to the TOCOR and the TOCOR will forward
the results to the contractor. Analytical results from the subcontract laboratory will be sent directly to the
contractor.

The contractor will compile the laboratory analytical data into summary tables. Non-detected compounds
will be input as the reporting limit (RL) in the following format (<RL). Summary tables shall include
applicable residential assessment levels (TRRP ®"GW,,q PCLs for class 1 groundwater). Constituents with
concentrations exceeding residential assessment levels shall be identified with unique formatting (e.g. bold
text and/or shading). Laboratory data qualifiers will be included in the summary tables. Summary tables will
be provided as both hard copy (incorporated into trip report) and as electronic files compatible with EPA’s
current version of Microsoft Excel™.

The contractor will compile field measured data for monitoring well head space and subsurface soil gas into
summary tables. Summary tables will be provided as both hard copy (incorporated into trip report) and as
electronic files compatible with EPA’s current version of Microsoft Excel™.

The contractor shall perform a data verification on the field records and analytical reports. Formal data
validation will not be performed. The data verification documentation shall be included in the trip report.

COMPLEXITY LEVEL: Moderately complex
PERFORMANCE STANDARD: Analytical data must meet the quality criteria specified in the UFP-QAPP
and must meet project quality objectives.
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ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 4 will be 100% data
completeness and usability.

Task 05: Trip Report

The contractor shall prepare a trip report and submit a draft version to the TOCOR in electronic format
within 60 calendar days of completion of field activities. The TOCOR will review the draft trip report and will
either approve the report as is or provide comments on the draft report. The final trip report shall be
submitted to the TOCOR in electronic and hard copy format within 14 calendar days of receipt of the
TOCOR’s approval of or comments on the draft report. The cost proposal shall assume one revision to the
draft trip report in response to EPA comments.

Based on the field work performed, the trip report shall contain the following:

Report title, including the site/facility name;

Name of the organization preparing the report;

Unique identification of the report on each page; (e.g., project identification);

Sequentially numbering of each page. Numbering will include both the current page number

and the total number of pages (e.g., page x of y or x/y, where x is the current page number

and y is the total number of pages);

o Description of the objectives and methodology of sampling;

o Discussion about any problems encountered during the field event, details of any
environmental conditions during the field investigation that may affect the interpretation of the
report results, and deviations from the sampling and analysis plan (UFP-QAPP);

* Personnel participating in the field events and regulatory agency staff onsite during field
events;

¢ A table which includes information about each sample (sample id, sample location (GPS

coordinates), sample date/time, analyses performed);

e Map(s) showing groundwater and soil vapor sample locations;

o Tables of compiled field-measured vapor data from monitoring wells and temporary sample
points;

o Tables of compiled analytical data results;

o Documentation for analytical data verification;

¢ Field instrument calibration records;

o Chain-of-custody documentation;

o Copy of field logbooks;

e Photographic log of the sampling, including brief written description for each photo;

o IDW disposal documentation; and,

o A cd(s) containing the laboratory analytical reports, both EDD and signed PDF.

COMPLEXITY LEVEL: Moderately complex

PERFORMANCE STANDARD: The trip report must be well organized, legible, clear, and contain all data
and documentation obtained during the project. Other than copies of field log books, chain-of-custody, and
laboratory provided reports, the report and all attachments shall be type written, unless handwritten
attachments are preapproved by the TOCOR.
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ACCEPTABLE LEVEL OF QUALITY: The source of measurements for Task 5 is conventions for
standard written English (spelling, punctuation, usage, etc.) and technical writing. The report must conform
to standard conventions and be professionally written.

X. Performance Measures and Quality Assurance

The contractor shall be adequately prepared before going into the field including but not limited to:
appropriate field staff with required training and knowledge, appropriate field equipment, and familiarity with
site conditions and requirements of the QAPP. The contractor shall use detailed logbooks and photographs
to support observations and activities in the field.

The contractor shall coordinate and integrate all activity needed to provide the required support (e.g.,
problem identification/resolution strategy, responses to inquiries, and/or technical, service, administrative
issues, etc.) in a timely, complete and effective manner. The contractor shall use quality assurance
monitoring tools to ensure technical support and deliverables meet contract and task order requirements.

Deliverables shall meet the schedule and cost presented in the task order. Written deliverables shall reflect
a good command of the English language, be well-organized, and free of grammatical errors, misspellings
and incomplete sentences. As required, written deliverables shall also have high-quality professional
graphics. Preparation and printing of materials shall be in accordance with GPO guidelines.

The contractor shall utilize staff with the appropriate level of education and work experience to meet the
task order requirements. Contractor staff shall demonstrate a high level of professionalism.

XI. Technical Direction

Technical direction must be within the scope of the contract and the TO. Technical direction is instruction to
the contractor that approves approaches, solutions, designs, or refinements; fills in details; completes the
general description of work or documentation items; shifts emphasis among work areas or tasks; or
provides similar guidance. It also includes evaluation of contractor performance and comments on
deliverables.

The TOCOR does not have the authority to issue technical direction which: requires additional work outside
the scope, constitutes a change, causes an increase or decrease in the estimated cost, alters the period of
performance, or changes any of the other terms or conditions of the contract or TO.

The CO is the only person authorized to make changes to the TO or contract. Any changes to the TO scope,
period of performance or deliverable due dates must be approved by the CO in writing.

Xll.  Schedule of Deliverables

The duplication of more than 5,000 copies of a single page or 25,000 or more total impressions is considered
"printing" and, therefore, prohibited. For more information on restrictions relating to deliverables, the
Contractor is referred to the EPA Publication Management Guide (EPA-175-K-92-011).

SUMMARY OF PLANNED CONFERENCE CALLS
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CONFERENCE
CALL DUE DATE
Scoping Call If Requested
TO Kickoff Call After TO is awarded

SUMMARY OF DELIVERABLES AND DUE DATES

TASK NO. OF "
DELIVERABLES —& COPIES* DUE DATE
Draft QAPP
— electronic | Submit draft UFP-QAPP 21 days prior to
] Final QAPP | beginning field activities.
i S:SPI'; and Task2 | and HASP
— electronic | Submit final UFP-QAPP and HASP 10
and one (1) | days prior to beginning field activities.
hard copy
Sampling Task 3 N/A TBD
Within 10 business days of contractor
IDW Disposal Task 3 N/A receipt of analytical laboratory reports from
the TOCOR.
Analytical | Include the compiled analytical results,
Analytical data Task 4 data documentation of data validation and
results package - | verification, and CD of laboratory
electronic | analytical results in the trip report.
Draft — Submit the draft trip report within 60 days
electronic | of completion of field activities.
; Final —
Trip.report L=kiss electronic | Submit the final trip report within 14 days
and one (1) | of receiving TOCOR’s approval/comments
hard copy | on draft trip report.

*Notes:
Final electronic copies should be in pdf format.

Other electronic deliverables shall be furnished as specified in this PWS.
All days are calendar days unless otherwise specified.

All hard copy reports should be double sided.
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EXHIBIT A
SITE LOCATION MAP

Former RDCC

£ Closed City of
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i \’ o &
" LiRobstown VWaste " & Municipal Solid

-l Vater Treatment : ey . .
; i il Jwaste Landfills

Proposed location
for The Outlets at
Corpus Christi Bay

—|Richard M.
{Borchard Regional
|Fairgrounds

Rogers Delinted Cottonseed Co. ‘ ; .
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EXHIBIT B
SITE MAP - MONITORING WELL LOCATIONS & COORDINATES

Driseoll Foundation

Structures removed
/ in 2013

Sulfuric Acid Tank

Regers
Delinted
(cropfield)

Businéss

Cityqf
Rébstown
({ctosed landfill)

Legend Rogers Delinted Site Map ... oot i s ; :
o i e g sune BFS, e k. City of Robstown A
Robstown, Nueces County, Texas Boundaries for Ponds #1 &#2 digitized from georectfied L ;
@ Monitoring Well N 4 T s S S {closed landfil)
Approx. Propetty 0 P S S Ut BT 301D DMl a0l et aAgtzed
Boundary ; 212010 by Region® using the displayed image.
Approx. Surface 0 a0 # 100 150 200 250 E:Elig\tnﬁ‘::rﬁn?:«”aﬁsa’:}mﬁ:;v‘ﬂn'f%f8_'::ﬁgﬁg‘;géﬂr ,‘
Impoundment (Pond) Feet e et usar e
e .2
MW LD, N E z L
(top of pipe) (NG
M3 27748 11817597 097° 38 d6.94724" 75,86 206
M4 2704810536307 097 38" 48.96500" 7391 1394
MW 27748 13.063887" 0977 38 16.73991" Ty 7240
MW-7 270487 13,6924 (G977 38 49313827 FFU 7305
MW-8 27048 11452837 0977 38 54.51869" 7424 71.54°
MW-9 27748 194 500" (097 38 34256027 76.39 75.69°

All coordinates and elevations are based on NG3 monument. having Designation name T33 B, a PID-
AB3207. found on USGS QUAD Robstown (1933). Having a Latitude (N)y of 27° 46 4538733, Longitude
(F) 007 41 2386364 and Elevation (Z) 76.60. Darta retrieval date of July 30. 2010

Texas State Plane Coordinate System, NAD 83, Texas South Zone
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EXHIBIT C

MONITORING WELL CONSTRUCTION DETAILS

Well ID Total Depth Screened \i/zltirsltitvizl MeZ:?sluied
(bgs) Interval (feet btoc)! Total DeptP

(feet btoc)
MW-3 ~49° 35’ of screen 22.82 51.20
MW-4 3%’ 22° 32 22.70 40.34
MW-6 297 19" -29° 24.69 31.21
MW-7 317 19" - 297 23.52 29.03
MW-§ 317 19" - 297 2241 30.77
MW-9 317 19" -29’ 24.44 3141

! As reported in the 2013 Sampling Report, Booz Allen Hamilton dated September 2013

btoc = below top of casing
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EXHIBIT D
GROUNDWATER SAMPLING SUMMARY

Sample Matrix NSu mbir o Analytes
amples
¢ RCRA 8 metals incl. Hg (Methods 6010 and 7470A);
o total VOCs (Method 8260B);
Groundwater 6 ¢ organophosphorus pesticides (Method 8141B);

¢ organochlorine pesticides (Method 8081B);
o dithiocarbamate pesticides (thiram) (Method 630);
o Sulfate (Method 9038 or equivalent)

frequency of

¢ RCRA 8 metals incl. Hg (Methods 6010 and 7470A);

1/20 per o total VOCs (Method 8260B);
. . matrix per |e organophosphorus pesticides (Method 8141B);
Figld Duplieate twater) analysis for | e organochlorine pesticides (Method 8081B);
organics and |e dithiocarbamate pesticides (thiram) (Method 630);
inorganics | e Sulfate (Method 9038 or equivalent)
¢ RCRA 8 metals incl. Hg (Methods 6010 and 7470A);
o total VOCs (Method 8260B);
Field Blank/Equipment 1 EA ¢ organophosphorus pesticides (Method 8141B);

Blank (water)

¢ organochlorine pesticides (Method 8081B);
o dithiocarbamate pesticides (thiram) (Method 630);
¢ Sulfate (Method 9038 or equivalent)

frequency of

120 per |4 RCRA 8 metals incl. Hg (Methods 6010 and 7470A);
[anPeT e total VOCs (Method 8260B);
MS/MSD (water) or arglics and |® organophosphorus pesticides (Method 8141B);
91/10 per ¢ organochlorine pesticides (Method 8081B);
matrix per | °® dithiocarbamate pesticides (thiram) (Method 630);
analysis for |® Sulfate (Method 9038 or equivalent)
inorganics
1 per cooler
Trip Blank (water) sl Total VOCs (Method 8260B)
samples
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EXHIBIT E
SUBSURFACE VAPOR SAMPLING LOCATION MAP AND COORDINATES
Sampling_Site Latitude Longitude
SG-1 27.803630 | -97.646392
SG-2 27.803318 | -97.646412
SG-3 27.804118 | -97.646458
SG-4 27.802960 | -97.646377
SG-5 27.803799 | -97.646976
SG-6 27.803511 | -97.647093
SG-7 27.803158 | -97.647377
SG-8 27.802935 | -97.646885
SG-9 27.803369 | -97.647958

Dris¢oll Foundation

Sulfuric Acid Tank

Legend

Approx. Surface
Impoundment (Pond)

Rogers Delinted Site Map

5

50 100 150 200 250

Feet

8 (closed landfill)

tori Robstown, Nueces County, Texas City of Robstown
O Monitoring Well o Y {cltsed landiill)
Approx. Property e N = =
] petncery RS e O (Soil Gas Sample Location |

. .2

ri

Regers
Delinted
(cropfield)

City.of
Robstown

15



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES
1 1

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 See Block 16C
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
BOOZ ALLEN HAMILTON INC.
Attn |(b)(4) | 9B. DATED (SEE ITEM 11)
8283 GREENSBORO DRIVE
MCLEAN VA 221023838
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-12-031
6636
10B. DATED (SEE ITEM 13)
CODE 006928857 FACILITY CODE 05/05/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X Mutual Agreement of the Parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [is not. is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 006928857

Task Order 6636: Groundwater Monitoring Well Plugging and Abandonment Support at Former
Rogers Delinted Cottonseed Company
TOCOR: Flora Greene Max Expire Date: 10/31/2017

The purpose of this modification is to issue a no cost period of performance extension from
September 12, 2017 to October 31, 2017.
Period of Performance: 05/05/2017 to 10/31/2017

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Derek Davis

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
TR ELECTRONIC
B e
P e HANATURE | 5 /30/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 | 2
1. DATE OF ORDER 2. CONTRACT NO. ilf any) 6. SHIP TO:
EP-W-12-03
05/18/2017 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. i :
6637 See Schedule REgLOT
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 1445 Ross Avenue
Ariel Riocs Building Suite 1200
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Ballas TX  [75202-2733
7.70: |(b)(4) | f. SHIP VIA

a. NAME OF CONTRACTOR
BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

D a. PURCHASE b. DELIVERY

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is
issued subject to the terms and
conditions of the above-numbered

Please furnish the following on the terms
and conditions specified on both sides of

d. CITY
MCLEAN

e. STATE
VA

f. ZIP CODE
221023838

this order and on the attached sheet, if
anv. includina deliverv as indicated.

contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
[ ]a SMALL [ ] b.- OTHER THAN SMALL [ ] c. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT
l:l e. HUBZone

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.Q.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(a) (b (©) @ (e) ) (9)
DUNS Number: 006928857
Task Order 6637: Sampling Support: Parker
Solvents Company, Inc. Little Rock, AR
This Time and Material Task Order is hereby
initiated approving the contractor's
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $55,943.39 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) BTP=Finance Center 17(1)
. GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
c. CITY [d-STATE €. ZIP CODE o
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

05/18/2017

:":--'-::l'\-- i 'fi..::':.'-'.-'v‘:-:l:": EF\_,

23. NAME (Typed)
Derek Davis

ELECTROMIC
TITLE: CONTRACTING/ORDERING OFFICER

SGMNATURE

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(1)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
05/18/2017 |EP-W-12-031

ORDER NO.
6637

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
()

UNIT

()

UNIT
PRICE
()

AMOUNT

®)

QUANTITY
ACCEPTED
()

0001

$55,943.39. Funding in the amount of

is not authorized to exceed. All other
terms and conditions remain unchanged and
in full force and effect.
TOCOR: Flora Greene Max Expire Date:
09/12/2017
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 05/18/2017 to
09/12/2017

Sampling Support: Parker Solvents Company,
Inc. Little Rock, AR

Requisition No: PR-R6-17-00166,
PR-R6-17-00218

Accounting Info:
17-18-B-06J-303D9%99-2505-1706JFR201-001
BFY: 17 EFY: 18 Fund: B Budget 0Org:

06J Program (PRC): 303D9% Budget
(BOC): 2505 DCN - Line ID:
1706JFR201-001

Funding Flag: Partial

Funded: $48,000.00

Accounting Info:
17-18-B-06J-303D%99-2505-1706JFR203-001
BFY: 17 EFY: 18 Fund: B Budget 0Org:
06J Program (PRC): 303D9% Budget
(BOC): 2505 DCN - Line ID:
1706JFR203-001

Funding Flag: Partial

Funded: $7,943.39

proposal dated May 1, 2017 in the amount of

$55,943.39 is provided which the contractor

55,9435 39

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$55,943.39

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 52.213(f)
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Performance Work Statement
Sampling Support at Parker Solvents Company, Inc. Little Rock, AR
Region 6, Dallas, 1445 Ross Ave, Ste. 1200, Dallas, TX, 75202

CONTRACT NUMBER: EP-W-12-03_
CONTRACT NAME: REPA 5
CONTRACTOR NAME:
REGION 6 TASK ORDER NUMBER: 6637

March 31, 2017
Title Sampling Support: Parker Solvents Company, Inc. Little Rock, AR

Contract Officer Representatives

EPA Regional Project Officer

FLORA GREENE

M/S 6PD-M
greene.flora@epa.gov
Work: (214) 665-8428

EPA Task Order Contract Officer Representative (TOCOR and Co-TOCOR)

Rick Ehrhart Dorelle Harrison

M/S 6MM-RC M/S 6MM-RC
ehrhart.richard@epa.gov harrison.dorelle@epa.gov
Work: (214) 665-6765 Work: (214) 665-7428

Authorization

This Performance Work Statement (PWS) is in accordance with Task 2.2 Field
Sampling, of the REPA 5, Zone Il Contract SOW.

Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting
Officer (CO) issuance through September 12, 2017.

Place of Performance

This task order will involve sampling support at or near the Parker Solvents Company,
Inc. (EPA ID# ARD035565068), Little Rock, AR.

Background

The facility is located at 8909 Mabelvale Pike, Little Rock, AR 72209 (Figure 1). An
overview of Parker Solvents Company, Inc. (PSC) in aerial photography is in figure 2.
The approximate facility Ground Water Monitoring Well locations are pictured in figure 3.
Parker Solvent Company, Inc. (PSC) of Little Rock, AR, is a solvent blending, temporary
bulk storage, sales, and distribution facility. The facility has been in continuous operation
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since 1957 and includes an office/warehouse complex, a solvent blending operation, a
wastewater treatment building, and a tank farm to store bulk solvents. The tank farm is
constructed within a single containment wall holding 23 above-ground storage tanks,
ranging in capacity from 1,000 gallons to 15,100 gallons, and two 1,000-gallon fuel
(diesel and gasoline) storage tanks. Solvents are also stored in the warehouse in 55-
gallon drums.

PSC is a currently operating underfunded. Chlorinated solvents are the primary sources
of contaminants on and off the PSC site resulting from spills and leaks that occurred
over a number of years of operation. Arkansas Department of Environmental Quality
(ADEQ) personnel conducted a compliance evaluation inspection on August 7, 1991 and
determined that hazardous waste and hazardous waste constituents had been released
into the environment by PSC and had migrated outside of the facility's boundary (Figure
4). Subsequent sampling results revealed high concentrations of volatile organic
compounds (VOCs) in on- and offsite soil, surface water, and groundwater.

Objective/Purpose

EPA Region 6 RCRA is primarily working with our states on GPRA 2020 corrective
action sites that are stalled in the corrective action process. PSC has been stalled for a
number of years, most likely because of the underfunding or lack of funding by PSC.
Parker Solvents is a GPRA facility. After sampling the groundwater wells on the PSC
site, EPA will provide the groundwater report to EPA Enforcement, ADEQ, and PSC to
help expedite the development of the CSM and final remedy. EPA and ADEQ hopes to
be in a position to code the facility CA750 and CA 550 by 2020.

The stated goal of the ADEQ groundwater policy and technical guidance is to “protect,
enhance and restore groundwater conditions to the maximum beneficial use to the
extent technically and economically feasible while maintaining conditions that are
protective of human health and the environment”.

The potential for impacts to human health from VOCs migrating to other businesses and
private residences has already taken place. Figure 4 shows the VOCs plume to a
residential property and the neighboring facility, the Arkansas Highway Patrol building.
EPA and ADEQ have worked together to conduct a vapor intrusion assessment for both
on-site and off-site structures. The assessment found no vapor intrusion occurring at this
time.

PSC has conducted site investigations and interim measures under an ADEQ Consent
Administrative Order since 1992. However, little progress has been made on
implementing a final site-wide remedy due to financial and technical issues regarding
what the remedy should entail. In 2013, ADEQ requested that EPA R6 enforcement
take the lead on the site in order to compel the facility to complete site assessment
activities and implementation of a final remedy. EPA’s 3008(h) consent order is now
under review by HQs, and will be filed after that review is complete. The order requires
the facility to: 1) reinstate semiannual groundwater monitoring, 2) develop a new
corrective measures study (CMS) and 3) implement the EPA approved remedy.
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While the EPA order is under review, ADEQ requested RCRA program support in
moving the facility along towards remedy implementation. EPA proposes to conduct the
initial round of groundwater monitoring at the site. This will provide an updated baseline,
in order for the facility to move forward on the CMS as soon as possible.

Assumptions and Constraints

The ADEQ will obtain an access agreement for the facility;

There will be 1 scoping meeting;

QAPPs and Trip Reports will require 1 revision;

A contract lab will analyze the samples;

A Level 3 type data package will be required;

The contractor may be required to clear light vegetation around certain wells;

The contractor will be responsible for determining the necessity of and performing

utility clearances prior to site activities;

A geophysical survey of ground water monitoring well locations may be conducted;

o Contractor will collect 30 groundwater samples and QA/QC samples from all viable
onsite and offsite monitoring wells (27) at Parker Solvent Company Inc. for VOCs
using low-flow sampling procedures;

o The contractor will be responsible for providing containers to store investigation
derived waste; (IDW), moving IDW to chosen staging areas, proper labeling of IDW
containers, characterization of IDW, and off-site disposal of IDW;

o Sample purge/development water for disposal determination; assume hazardous for
costing purposes;

e Analytical results will not be verified and validated by an external 3" party data

validator.

Scope

Task 01: Project Management

The contractor shall prepare and solicit bids from sub-contractors and vendors, identify
and make arrangements for project staff as required, and perform other general project
management duties under this task. This task is not intended to include tasks that would
be associated with the general cost of doing business.

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The contractor must identify and utilize personnel,
subcontractors, and vendors with the requisite training, ability, and knowledge to perform
the other tasks within this task order.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 1 will be the
performance of staff, subcontractors and vendors to complete the other tasks within this
task order.
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Task 02: Preparation of Combined Quality Assurance Project Plan (QAPP) and
Field Sampling and Analysis Plan and Health and Safety Plan

The contractor shall prepare a site-specific combined Quality Assurance Project Plan
(QAPP) and Field Sampling and Analysis Plan following the Uniform Federal Policy
(UFP) for implementing Environmental Quality Systems for this project. The UFP-QAPP
will address all tasks in this Task Order. The contractor shall prepare the UFP-QAPP to
present the overall project description, project organization, responsibilities, and
objectives associated with the sampling and analysis to be conducted. The UFP-QAPP
shall comply with all quality assurance requirements, and one scoping meeting shall be
held as part of plan preparation. The contractor shall be prepared to make one revision
to the UFP-QAPP as necessary. The UFP-QAPP shall include a clear description of data
verification and validation plans and procedures. The contractor will not be required to
conduct independent validation of laboratory analytical results.

The contractor shall also prepare a Health and Safety Plan (HASP) regarding the work
to be performed, taking into account the type of samples to be collected and the nature
of the working conditions. The HASP shall address all applicable regulatory
requirements; discuss personnel responsibilities, protective equipment, health and safety
procedures and protocols, decontamination procedures, personnel training, and type
and extent of medical surveillance. The HASP shall identify potential problems or
hazards (known and unknown) that may be encountered and how these are to be
addressed.

The draft UFP-QAPP shall be submitted to the TOCOR electronically at least 21
calendar days prior to beginning field activities. The TOCOR will review the draft QAPP
and either approves the QAPP as is or provide comments on the draft QAPP. The final
QAPP with signatures and the HASP shall be submitted to the TOCOR in electronic and
hard copy format at least 7 calendar days prior to beginning field activities.

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The contractor shall develop a UFP-QAPP to meet the
goals and objectives of this Task Order. The plan must be developed using data quality
objectives, the systematic planning process, and related processes presented in Agency
quality assurance guidance and policy. The UFP-QAPP must undergo reviews and
approval by EPA. The plan must contain all information detailed in the UFP-QAPP
manual under the four basic element groups: Project Management Objectives,
Measurement/Data Acquisition, Assessment/Oversight, and Data Review. The graded
approach may be used to address elements as specified in the UFP-QAPP manual.
(The graded approach is the process of establishing the project requirements and level
of effort according to the intended use of the results and the degree of confidence
needed in the quality of results). The worksheets specified in the UFP-QAPP manual,
Table 2, must be provided with the required information. The UFP-QAPP must be
complete, technically accurate, and meet the requirements of the UFP-QAPP manual.
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ACCEPTABLE LEVEL OF QUALITY: The measures of quality for Task 2 are EPA
quality assurance policy, procedures, and specifications for quality assurance project
plans. The acceptable level of quality for the UFP-QAPP is consistency with EPA quality
assurance policy, procedures, and specifications.

Task 03: Groundwater Sampling

o Re-develop wells prior to sampling, take efforts to minimize purge water;

e Collect a maximum of 30 groundwater samples from viable groundwater monitoring
wells;

o The groundwater samples will be analyzed for VOCs using EPA method 8260c and

low-flow sampling procedures;

Monitoring well depth — range from 9-33 feet (average 20 ft.);

Depth to water — range from 1- 13 feet (avg. 4 ft.);

Screen length 5 ft. and 10 ft.;

The groundwater monitoring wells should be gauged for depth to groundwater and

total depth to the nearest one-hundredth (0.01) of a foot. The gauging data may be

used for determining groundwater gradient and flow direction;

o Collect field duplicates (10%), MS/MSD (as lab required), equipment blanks (1 per
day), and field blanks (1 per day);

o Contractor will properly dispose IDW.

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The contractor must provide the field sampling and
analysis services according to the schedule provided and must be conducted according
to standard government and industry practices for sampling and analysis following the
field and laboratory specifications and criteria contained in the UFP-QAPP. Analytical
data must meet the quality criteria specified in the UFP-QAPP.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 3 will be
successful completion of sampling. Deliverables should be of sufficient quality to
document the type and location of all samples taken in the field.

Task 04: Analytical Data Results

The contractor shall use a private laboratory for groundwater analysis.

When using a contract lab, a routine turnaround time should be requested. The
contractor should forward the analytical data package to the TOCOR as soon as it is
received.

The contractor will perform a completeness check on the analytical data package which
includes the following:

o Data package includes all the samples submitted for analysis;
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o Data package should include all QA/QC results, lab's narrative regarding dilutions,
corrective actions and etc.;

» Requested analytical methods were performed;

o Report includes analysis dates, sampling dates, laboratory data qualifiers, qualifier
definitions, result units, reporting limits, and detection limits.

The contractor shall compile analytical results as a “Hits Table” in an excel spreadsheet.
The table shall include a column of appropriate Residential EPA Regional Screening
Levels for groundwater http://www2.epa.gov/risk/risk-based-screening-table-generic-
tables and EPA groundwater to indoor air screening levels
http://www2.epa.gov/vaporintrusion. Concentrations that exceed appropriate screening
levels shall be highlighted in the tables. Analytical tables shall be submitted electronically
within 14 days of receiving the analytical reports from the laboratory.

COMPLEXITY LEVEL: Moderately complex

PERFORMANCE STANDARD: Analytical data must meet the quality criteria specified
in the UFP-QAPP and must meet project quality objectives. The laboratories shall
perform the necessary QA/QC requirements according to EPA Method and Standard
Method.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 4 will be data
completeness (100%).

Task 05: Trip Report

The contractor shall prepare a trip report and submit a draft version to the TOCOR in
electronic format within 60 calendar days of completion of field activities. The TOCOR
will review the draft trip report and will either approve the report as is or provide
comments on the draft report. The final trip report shall be submitted to the TOCOR in
electronic and hard copy format within 14 calendar days of receipt of the TOCOR’s
approval of or comments on the draft report.

Based on the field work performed at each facility, the trip reports may contain the
following:

o Short description of the objectives and methodology of sampling;
Discussion about any problems encountered during the field events and deviations
from the sampling and analysis plan (UFP-QAPP);

¢ Personnel participating in the field events and regulatory agency staff onsite during
field events;

o Copy of well reports submitted to the State for groundwater monitoring wells;
Well construction diagrams for groundwater monitoring wells sampled (as provided
by the State);

o Well development information;
A table which includes information about each sample (sample id, sample location,
sample date/time, analyses performed);

o Map(s) showing sample, groundwater monitoring well;
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o Tables (for each well sampled) of groundwater parameters and other information
monitored during low-flow purging including: approximate depth to pump intake, time,
depth to water, flow rate, pH, temperature, specific conductance, oxidation-reduction
potential, dissolved oxygen, and turbidity;

o Tables of analytical results (same as prepared under Task 4);

Information on investigation derived waste (approximate volume of waste and

number of drums, staging area, disposal plans/information);

Chain-of-custody documentation;

Copy of field logbooks;

Survey results for groundwater monitoring wells;

Photographic log of the sampling and/or installation event; and

A cd(s) containing the laboratory analytical reports.

COMPLEXITY LEVEL: Moderately complex

PERFORMANCE STANDARD: The Report must be well organized, legible, clear, and
contain all data and documentation obtained during the project. Other than copies of
field log books, chain-of-custody, and laboratory provided reports, the report and all
attachments shall be type written, unless handwritten attachments are preapproved by
the TOCOR.

ACCEPTABLE LEVEL OF QUALITY: The source of measurements for Task 5 is
conventions for standard written English (spelling, punctuation, usage, etc.) and
technical writing. The report must conform to standard conventions and be professionally
written.

Performance Measures and Quality Assurance

The contractor shall be adequately prepared before going into the field including but not
limited to: appropriate field staff with required training and knowledge, appropriate field
equipment, and familiarity with site conditions and requirements of the QAPP. The
contractor shall use detailed logbooks and photographs to support observations and
activities in the field.

The contractor shall coordinate and integrate all activity needed to provide the required
support (e.g., problem identification/resolution strategy, responses to inquiries, and/or
technical, service, administrative issues, etc.) in a timely, complete and effective
manner. The contractor shall use quality assurance monitoring tools to ensure technical
support and deliverables meet contract and task order requirements.

Deliverables shall meet the schedule and cost presented in the task order. Written
deliverables shall reflect a good command of the English language, be well-organized,
and free of grammatical errors, misspellings and incomplete sentences. As required,
written deliverables shall also have high-quality professional graphics. Preparation and
printing of materials shall be in accordance with GPO guidelines.

The contractor shall utilize staff with the appropriate level of education and work
experience to meet the task order requirements. Specialized and/or expert staff must
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meet the minimum requirements as identified in the individual task orders. Contractor
staff shall demonstrate a high level of professionalism.

Technical Direction

The TOCOR is authorized to provide technical direction, which clarifies the PWS.
Technical direction must be within the scope of the contract and the TO. Technical
direction is instruction to the contractor that approves approaches, solutions, designs, or
refinements; fills in details; completes the general description of work or documentation
items; shifts emphasis among work areas or tasks; or provides similar guidance. It
includes evaluation of contractor performance and comments on deliverables.

The TOCOR shall issue technical direction in writing or confirm in writing within five (5)
calendar days after verbal issuance. The TOCOR shall forward copies of the technical
direction to the Contracting Officer (CO) and RTOCOR.

The CO is the only person authorized to make changes to the TO or contract. Any
changes to the TO scope, period of performance or deliverable due dates must be
approved by the CO in writing.

Schedule of Deliverables

The duplication of more than 5,000 copies of a single page or 25,000 or more total
impressions is considered "printing" and, therefore, prohibited. For more information on
restrictions relating to deliverables, the Contractor is referred to the EPA Publication
Management Guide (EPA-175-K-92-011).

SUMMARY OF DELIVERABLES AND DUE DATES

TASK NO. OF

DUE DATE*

UFP-QAPP and Final QAPP

NO. COPIES*

Draft QAPP

— electronic  Submit draft UFP-QAPP 21 days prior to
beginning field activities.
HASP Task 2 and HSP —

electronic  Submit final UFP-QAPP and HASP 7 days
and one (1)  prior to beginning field activities.

hard copy
Field Activities
Groundwater Task 3 N/A Field activities will be scheduled.
Sampling
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All wastes shall be disposed of within 60

Waste Di I
B Lk = days of the conclusion of sampling.
Submit analytical data package as soon
as it is received from the lab.
Tables of
Analytical data compllled Submit tables of compiled analytical
results et el results within 14 days of receipt of
results- . e
sledirBnic analytical reports from the lab. Submit final
tables of compiled analytical results with
draft and final Trip Report.
Draft — Submit draft Trip Report within 60 days of
electronic  completion of field activities.
Trip Report Task 5 Final —

electronic ~ Submit final Trip Report within 14 days of
and one (1) receiving TOCOR’s approval/comments
hard copy  on draft Trip Report.

*Notes:
Final electronic copies should be in word and pdf format.

All days are calendar days unless otherwise specified. (All hard copy reports should be double
sided.)

Figure 1
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Parker Solvents Inc.
Facility Aerial Overview
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Parker Solvents Inc.
Approximate Ground Water Monitoring Well locations
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Task Order 6637: Sampling Support: Parker Solvents Company, Inc. Little Rock, AR
TOCOR: Flora Greene Max Expire Date: 10/31/2017
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September 12, 2017 to October 31, 2017.
Period of Performance: 05/18/2017 to 10/31/2017

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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Derek Davis

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
TR ELECTRONIC
B e
P e HENATURE | (15 /53 /2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



ORDER FOR SUPPLIES OR SERVICES PAGE OF IRAGES
IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 2
1. DATE OF ORDER % EC))(_)TI,\I\T‘I'_RiA%T_ %03 ilf any) 6. SHIP TO:
08/24/2017 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. i
6638 See Schedule Regien o
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 1445 Ross Avenue
Ariel Riocs Building Suite 1200
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Ballas TX  [75202-2733
7.70: [(b)(4) f. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

d. CITY
MCLEAN

e. STATE
VA

f. ZIP CODE
221023838

D a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is
issued subject to the terms and
conditions of the above-numbered
contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if
anv. includina deliverv as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
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DUNS Number: 006928857
Task Order 6638: Institutional Controls
file review for Louisiana GPRA sites with
final site-wide remedies constructed
(CA550/CA550NR/CA550RC)
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME S82 4725 .20 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
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c.CITY 4. STATE . ZIP CODE $32,725.20
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

08/24/2017

:":--'-::l'\-- i 'fi..::':.'-'.-'v‘:-:l:": EF\_,

ELECTROMIC

23. NAME (Typed)
Derek Davis

SGHATURE TITLE: CONTRACTING/ORDERING OFFICER
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DATE OF ORDER CONTRACT NO. ORDER NO.
08/24/2017 |EP-W-12-031 6638
ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(a) (b) (c) () (e) ®) (9)
This Time and Material Task Order is hereby
initiated approving the contractor's
proposal dated August 2, 2017 in the amount
of $32,725.20. Funding in the amount of
$32,725.20 is provided which the contractor
is not authorized to exceed. All other
terms and conditions remain unchanged and
in full force and effect.
TOCOR: Flora Greene Max Expire Date:
09/12/2017
Admin Office:

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460
Period of Performance: 08/24/2017 to
09/12/2017

0001 Institutional Controls file review for 32,725.20
Louisiana GPRA sites with final site-wide
remedies constructed (CA550/CAS550NR/CA550RC)
Requisition No: PR-R6-17-00243,
PR-R6-17-00379

Accounting Info:
17-18-B-06J-303D9%99-2505-1706JFR204-001
BFY: 17 EFY: 18 Fund: B Budget 0Org:

06J Program (PRC): 303D9% Budget
(BOC): 2505 DCN - Line ID:
1706JFR204-001

Funding Flag: Partial

Funded: $25,000.00

Accounting Info:
17-18-B-06J-303D%99-2505-1706JFR210-001
BFY: 17 EFY: 18 Fund: B Budget 0Org:
06J Program (PRC): 303D9% Budget
(BOC): 2505 DCN - Line ID:
1706JFR210-001

Funding Flag: Partial

Funded: $7,725.20

y

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $32,725.20

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 52.213(f)
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CONTRACT NUMBER:
CONTRACT NAME: REPA 5
CONTRACTOR NAME:
REGION 6 TASK ORDER NUMBER: 6638

July 24, 2017 (Updated)
Title

Institutional Controls file review for Louisiana GPRA sites with final site-wide remedies
constructed (CA550/CA550NR/CA550RC)

Contract Officer Representatives

EPA Regional Project Officer

Flora Greene

M/S 6PD-M
greene.flora@epa.gov
Work: (214) 665-8428

EPA Task Order Contract Officer Representative (TOCOR)
Noel Bennett

M/S 6MM-RC

Bennett.noel@epa.gov

Work: (214) 665-8514

EPA co-Task Order Contract Officer Representative (co-TOCOR)
Rick Ehrhart

M/S 6MM-RC

Ehrhart.richard@epa.gov

Work: (214) 665-6765

Authorization

This Performance Work Statement (PWS) is in accordance with Task 1, Technical Review and
Analysis/Assessment Reports of the REPA 5, Zone Il Contract SOW.

Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting Officer (CO)
issuance through January 31, 2018.
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Place of Performance

This task order will involve reviewing Institutional Control documentation in LDEQ files via the
LDEQ Electronic Data Management System (EDMS), therefore no travel to Louisiana will be
necessary.

Background

Long-Term Stewardship (LTS) issues impact nearly every state since many GPRA cleanup sites
throughout the nation have residual contamination that does not allow for unrestricted use.
Government agencies, both Federal and state, have a responsibility for ensuring compliance
with environmental laws and protection of public health and the environment.

LTS concepts generally include: the establishment and maintenance of both physical controls
and non-physical (i.e., institutional) controls, or ICs; the entities responsible for their
implementation; legal authorities to restrict certain uses or activities; accountability mechanisms
such as deed notices or restrictive covenants; information and data management systems for
tracking purposes, and the necessary resources (staff and money) to ensure that cleanup sites
with residual contamination remain protective as long as waste remains in place and controls
are needed to ensure protectiveness.

Objective/Purpose

EPA Region 6 states require ICs in the form of deed notices, deed restrictions, etc., to be filed in
county or parish records when waste is left in place above unrestricted use. The purpose of this
project is to conduct a file review of GPRA facilities in Louisiana that have final site-wide
remedies constructed (CA550/CA550NR/CA550RC) and accomplish the following: identify
every unit at each facility that requires 1Cs, make an electronic copy (PDF) of the IC
documentation found, and produce an IC Table summarizing the IC documentation. EPA
anticipates that there will no or little interaction with state corrective action staff during the file
review.

This project would specifically involve the contractor reviewing the IC documentation for 37
facilities in Louisiana conducted online using LDEQ’s EDMS.

EPA will use the information collected to update RCRAInfo and will work with Louisiana on
corrective measures, if deed notices or restrictions are missing.

Assumptions and Constraints

There will be 1 scoping meeting; EPA will provide a facility list showing types of ICs and a
reference document (see attachment 1); EPA will provide additional, existing information on the
ICs for the 37 facilities on the Facility List (see attachments 2 and 3). These 37 facilities have
approximately 455 individual units. Task 2, Element 2, File Review and Task 2, Element 3,
Summary IC Table will be performed on a portion of the facilities at a time. Each portion of the
draft Summary IC Table will require 1 revision. Conduct the File Review for the 1st fifteen (15)
facilities listed on the Facility List and prepare the Summary IC Table for the 1st fifteen (15)
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facilities listed on the Facility List. Perform no work on the remaining facilities on the Facility List
until directed by EPA to do so.

Scope

Task 01: Project Management

The contractor shall prepare and solicit bids from sub-contractors and vendors, identify and
make arrangements for project staff as required, and perform other general project
management duties under this task. This task is not intended to include tasks that would be
associated with the general cost of doing business.

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The contractor must identify and utilize personnel,
subcontractors, and vendors with the requisite training, ability, and knowledge to perform the
other tasks within this task order.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 1 will be the
performance of staff, subcontractors and vendors to complete the other tasks within this task
order.

Task 02: Conduct and EDMS file review; provide IC documentation in PDF format, and

develop the Summary IC Table

This Task consists of three elements:

1.

The contractor will arrange and conduct an informational call with the appropriate EPA
and State staff to discuss the file review process and how to optimize the file search for
IC documentation.

The contractor will review all relevant facility/site files/records for IC documents.
Facility/site files/records necessary for this Task are accessible via LDEQ’s online
system at
http://www.deq.louisiana.gov/portal/ONLINESERVICES/ElectronicDocumentManageme
ntSystem.aspx. The contractor will provide to EPA on a CD/DVD in Adobe PDF format
all relevant IC documentation obtained. All documents will be identified with the LDEQ
EDMS Al number, LDEQ EDMS document number, date, and facility name. Only
provide relevant pages of a document. For example, for a large report, extract only the
relevant IC documentation pages. Assume that approximately 2 documents per unit on
average will need to be reviewed. However, this may vary greatly. Some units may have
no relevant documents and some may have many relevant documents. More documents
than the average 2 per unit will need to be briefly looked at and screened to select
relevant documents to actually review.
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3. The contractor will develop a Table summarizing the IC documentation. The Table will
include a row for each facility containing the Facility Name (include any name changes
or other names), EPA ID#, and LDEQ Al#. For each facility, a row will be added for each
unit at the facility. Also determine and identify any units which require ICs but don’t have
them in place. The row for each unit will include the following eelumns-of information: (1)
Unit number/name (including aliases), (2) Unit description (for example, oil water
separator, construction rubble landfill, etc.), (3) Types of contaminants of concern
remaining above human health risk levels and impacted media (for example, metals in
soil and groundwater, PCBs in soil, chlorinated VOCs in groundwater, etc.), (4)
RCRAInfo code for IC Type (per attachment), (5) IC description (indicate whether IC is
site-wide or for the unit only. Also include description of any Land Use Controls such as
signage, fences, education, etc. Also include any requirements or provisions for
inspection, keeping track or maintenance of the ICs or LUCs.) (6) Proof of
Implementation (date, book/page of filing in Parish Records or other appropriate
proof/certification). See Attachment for IC types and codes, and location on the internet
of the EPA IC guidance document. The purpose of ICs is long-term protectiveness. Add
any comments about IC protectiveness, regarding adequacy or inadequacy. For
example, maybe no ICs for the unit, but the unit is fenced. Comments and/or
clarifications about ICs may be added in any of the rows or columns in the Table or in
rows or columns added for the purpose of adding comments and/or clarifications. The
contractor will provide a sample page(s) of the Table before populating the entire Table.

Cost and labor for each Task 2 sub-element above should be priced separately.
COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The PDF files and Summary IC Table must be legible, clear,
and contain all relevant data and documentation obtained during the project. All other

documentation shall be type written.

ACCEPTABLE LEVEL OF QUALITY: A review of the facility records will allow the contractor
to copy/reproduce facility IC documents and complete the Summary IC Table.

Schedule of Deliverables

The duplication of more than 5,000 copies of a single page or 25,000 or more total impressions
is considered "printing" and, therefore, prohibited. For more information on restrictions relating to
deliverables, the Contractor is referred to the EPA Publication Management Guide (EPA-175-K-
92-011).
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SUMMARY OF DELIVERABLES AND DUE DATES

Deliverables Task No. 2 No. of Copies Due Date
Conference call Element 1 - To be scheduled
Conduct File Element 2 1 To be scheduled
Review/Provide IC Electronic copy
Documents
Draft Summary IC Element 3 1 30 days after
Table Electronic copy completion of each
portion of file review
Final Summary IC Element 3 1 14 days after
Table Electronic copy receiving comments
from EPA on draft of
each portion of Table

*Notes:

Draft and Final electronic copy of the Summary IC Table should fit on 8.5” by 11” pages with

portrait orientation. Facility IC documentation should be provided as PDF files. All days are
calendar days unless otherwise specified.
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(CA550/CA550NR/CA550RC)

Attachment 1
Facility List
Handler ID Name CA 400 CA 550 CA 725 CA 750 CA 800 CA 900/999
Date Date Date Date Date Date
LAD058472721 AMAX METALS CA400 - CAS550RC - CA725YE - CA750YE - CAB00YE - CA900CR -
RECOVERY, INC. 12/17/2007 4/2/2008 6/30/2003 6/30/2003 9/30/2008 3/14/2016
LAD980621379 CAVENHAM FOREST CA400 - CA550RC - CA725YE - CA750YE - CAB00YE -
INDUSTRIES, INC. 3/31/2009 3/31/2009 12/8/2009 12/8/2009 9/29/2011
LAD000618298 CECOS INTERNATIONAL CA400 - CA550RC - CA725YE - CA750YE -
INC. LIVINGSTON FACILITY 5/19/2006 5/19/2006 3/30/2001 3/30/2001
LAD000618256 CECOS INTERNATIONAL, CA400 - CAS550RC - CA725YE - CA750YE -
INC. - CALCASIEU FACILITY 6/17/2008 2/18/2011 5/23/2003 5/23/2003
LAD008179707 | CHALMETTE REFINING LLC CA400 - CAS550RC - CA725YE - CA750YE - CAB00YE -
12/20/2012 9/17/2013 3/9/2004 6/30/2004 2/2/2015
LAD000777201 CHEMICAL WASTE CA400 - CAS550RC - CA725YE - CA750YE - CAB00YE - CA900CR -
MANAGEMENT 6/30/2010 10/1/2010 1/31/2011 1/31/2011 8/23/2011 8/10/2010
LAD010395127 CLEAN HARBORS BATON CA400 - CA550RC - CA725YE - CA750YE -
ROUGE 2/29/2008 3/24/2014 9/28/2001 6/22/2001
LAD981055791 CLEAN HARBORS COLFAX CA400 - CAS550NR - CA725YE - CA750YE - CAB00YE - CA900CR -
6/28/2013 6/28/2013 5/1/2012 5/1/2012 7/30/2013 2/12/2015
LAD008184616 COLFAX TREATING CA400 - CAS550RC - CA725YE - CA750YE - CAB00YE -
COMPANY LLC 6/29/2007 1/4/2008 6/29/2001 6/29/2001 9/26/2013
LAD008175390 CORNERSTONE CHEMICAL CA400 - CAS550RC - CA725YE - CA750YE - CAB00YE - CA900CR -
COMPANY 6/21/2012 3/26/2015 9/22/2000 9/22/2000 3/22/2016 3/21/2016
LAD079464095 CROWLEY DISPOSAL LLC CA400 - CA550RC - CA725YE - CA750YE - CAB00YE -
1/29/2010 5/5/2010 3/31/2004 3/31/2004 9/30/2010
LAD008188583 DELTECH CORPORATION CA400 - CA550RC - CA725YE - CA750YE - CAB00YE -
3/31/2011 3/31/2011 4/17/2002 6/28/2002 4/21/2014
LAD055792097 DIXIE METALS CORP CA400 - CAS550RC - CA725YE - CA750YE - CAB00YE - CA900CR -
8/15/2005 12/12/2007 6/30/2005 6/30/2005 9/30/2010 2/23/2015
LAD001890367 E.l. DUPONT DE CA400 - CAS550RC - CA725YE - CA750YE - CAB00YE -
NEMOURS & CO. 12/17/2008 | 12/17/2008 3/16/2012 3/16/2012 9/18/2012
LAD0O08086506 EAGLE US 2 LLC CA400 - CA550RC - CA725YE - CA750YE -
6/25/2010 9/28/2015 6/30/2004 6/25/2004
LAD008184137 EXIDE TECHNOLOGIES, CA400 - CAS550RC - CA725YE - CA750YE -
BATON ROUGE 6/23/2015 5/31/2016 7/2/2002 3/20/2002
RECYCLING CENTER
LAD000778381 EXXONMOBIL B.R. CA400 - CAS550NR - CA725YE - CA750YE - CAB00YE - CA900CR -
PLASTICS PLANT 3/28/2008 4/3/2008 6/26/2002 6/26/2002 9/30/2009 2/2/2015
LAD065470916 GALATA CHEMICALS CA400 - CAS550RC - CA725YE - CA750YE - CAB00YE - CA900CR -
6/29/2007 6/29/2007 3/27/2002 3/27/2002 8/16/2011 1/25/2011




Region 6, Dallas, 1445 Ross Ave, Ste. 1200, Dallas, TX, 75202

Performance Work Statement
Institutional Controls file review for GPRA sites with final site-wide remedies constructed
(CA550/CA550NR/CA550RC)

LADO86478047 GEORGIA GULF LAKE CA400 - CA550RC- | CA725YE- | CA750YE- | CASOOYE - CA900CR -
CHARLES, LLC 2/1/2010 5/17/2011 | 3/31/2003 | 3/31/2003 | 6/11/2013 2/18/2015
LARO00003483 GEORGIA PACIFIC CORP CA400 - CA550RC- | CA725YE- | CA750YE-
PLAQUEMINE 6/20/2008 | 1/21/2010 | 12/20/2007 | 6/27/2007
LAD980622104 HEXION INC CA400 - CA550RC- | CA725YE- | CA750YE- | CASOOYE -
6/29/2011 | 6/29/2011 | 6/26/2002 | 6/26/2002 | 12/13/2011
LAD010390599 INGEVITY SOUTH CA400 - CA550RC- | CA725YE- | CA750YE- | CASOOYE - CA900CR -
CAROLINA, LLC - 2/14/2006 | 2/14/2006 | 9/22/2000 | 9/22/2000 8/2/2011 3/1/2010
DERIDDER FACILITY
LAD081999724 | MARATHON PETROLEUM CA400 - CA550RC- | CA725YE- | CA750YE- | CASOOYE - CA900CR -
COMPANY LP - LRD 11/29/2006 | 11/29/2006 | 9/22/1999 | 9/22/1999 | 9/30/2009 3/1/2010
LAD008181927 MICRO CHEMICAL CA400 - CA550RC- | CA725YE- | CA750YE- | CASOOYE -
COMPANY, INC. 3/28/2012 | 3/28/2012 3/6/2012 3/6/2012 9/30/2010
LAD001700756 MONSANTO LULING CA400 - CA550RC- | CA725YE- | CA750YE- | CASOOYE -
FACILITY 2/26/2007 | 2/26/2007 | 3/30/2001 | 3/30/2001 | 9/27/2011
LADO65485146 | MOTIVA ENTERPRISES LLC CA400 - CA550NR- | CA725YE- | CA750YE- | CASOOYE -
12/15/2008 | 12/15/2008 | 11/6/2008 | 11/6/2008 | 9/30/2009
LADO08186579 | MOTIVA ENTERPRISES LLC CA400 - CA550RC- | CA725YE- | CA750YE- | CASOOYE -
- NORCO REFINERY 6/30/2011 | 6/30/2011 | 12/30/2002 | 12/30/2002 | 9/20/2011
LADO050901669 NALCO COMPANY CA400 - CA550RC- | CA725YE- | CA750YE- | CASOOYE - CA900CR -
6/30/2009 | 6/30/2009 | 6/24/2010 | 6/24/2010 | 9/20/2011 2/16/2015
LAD092681824 | OCCIDENTAL CHEMICAL CA400 - CA550RC- | CA725YE- | CA750YE- | CASOOYE -
CORPORATION GEISMAR | 9/25/2009 | 10/30/2009 | 3/9/2005 3/9/2005 9/30/2010
FACILITY
LAD062666540 OLIN CHLOR ALKALI CA400 - CA5500F - | CA725YE- | CA750YE- | CASOOYE -
PRODUCTS 9/24/2013 | 9/24/2013 | 8/15/2013 | 8/15/2013 | 3/27/2014
LAD056024391 | PHILLIPS 66 COMPANY - CA400 - CA550RC- | CA725YE- | CA750YE- | CASOOYE -
ALLIANCE REFINERY 6/26/2012 | 6/26/2012 | 10/31/2000 | 9/28/2000 | 9/19/2012
LAD981514441 PPG INDUSTRIES NO 5 CA400 - CA550 - CA725YE- | CA750YE- | CASOOYE- CA999NF -
INCINERATOR 12/20/2005 | 12/20/2005 | 6/12/2000 | 6/12/2000 | 9/30/2007 1/6/2006
LADO53783445 SYNGENTA CROP CA400 - CA550RC- | CA725YE- | CA750YE- | CASOOYE -
PROTECTION, LLC 12/18/2009 | 1/6/2010 9/17/1999 | 9/17/1999 | 9/30/2010
LAD057109449 UOP LLC CA400 - CA550RC- | CA725YE- | CA750YE-
6/28/2013 | 6/29/2015 | 6/12/2009 | 6/12/2009
LADO08058471 VALERO REFINING - CA400 - CA550RC- | CA725YE- | CA750YE-
MERAUX L.L.C. 6/20/2013 | 9/24/2013 | 6/28/2001 | 6/28/2001
LAD062644778 VALERO REFINING CO CA400 - CA5500F- | CA725YE- | CA750YE- | CASOOYE -
NEW ORLEANS LLC - GATX | 3/31/2011 | 6/28/2013 | 6/30/2006 | 6/30/2006 | 6/12/2015
TERMINAL
LAD000225862 | VALERO REFINING-NEW CA400 - CA550RC- | CA725YE- | CA750YE- | CASOOYE -
ORLEANS L.L.C. 6/30/2014 | 6/30/2014 | 6/25/2004 | 6/30/2004 7/9/2014




Performance Work Statement
Institutional Controls file review for GPRA sites with final site-wide remedies constructed
(CA550/CA550NR/CA550RC)
Region 6, Dallas, 1445 Ross Ave, Ste. 1200, Dallas, TX, 75202

RCRAInfo IC Types (Attachment 2)

CA772EP - Institutional Controls Established — Enforcement and Permit Tools
CA772GC - Institutional Controls Established — Governmental Control
CA772ID — Institutional Controls Established — Informational Device
CA772PR - Institutional Controls Established — Proprietary Control

EPA IC Reference Guidance Document

https://www.epa.gov/fedfac/institutional-controls-guide-planning-implementing-maintaining-and-
enforcing-institutional

EPA Provided IC Information (Attachment 3)

PDF files for existing information on ICs for the 37 Louisiana facilities furnished by EPA:
Louisiana Comprehensive CA Report for 37 CA550 Facilities July 2017.pdf
Louisiana I1C 37 Facilities.pdf

The above referenced IC PDF files are not to be cited as source materials in the IC Table.
Information in the IC Table and cited sources are to be from the LDEQ file system.



Mod #

P00002
BASE

003

001

EP-W-12-031 TASK ORDER 6638 MOD SUMMARY

Reason For Modification

Supplemental Agreement for work within scope

Supplemental Agreement for work within scope

Supplemental Agreement for work within scope

Award Date

1/22/2018
8/24/2017

3/27/2018

8/31/2017

Obligation

$0.00
$32,725.20

$0.00

$0.00

Total Amount

$0.00
$32,725.20

$0.00

$0.00
$32,725.20



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 | 2
1. DATE OF ORDER 2. CONTRACT NO. ilf any) 6. SHIP TO:
EP-W-12-03
08/04/2017 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. i :
6640 See Schedule Regilon
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 1445 Ross Avenue
Ariel Riocs Building Suite 1200
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Ballas TX  [75202-2733
7.70: [(b)(4) | f. SHIP VIA

a. NAME OF CONTRACTOR
BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

D a. PURCHASE b. DELIVERY

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is
issued subject to the terms and
conditions of the above-numbered

Please furnish the following on the terms
and conditions specified on both sides of

d. CITY
MCLEAN

e. STATE
VA

f. ZIP CODE
221023838

this order and on the attached sheet, if
anv. includina deliverv as indicated.

contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
[ ]a SMALL [ ] b.- OTHER THAN SMALL [ ] c. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT
l:l e. HUBZone

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.Q.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(a) (b (©) @ (e) M (9)
DUNS Number: 006928857
Task Order 6640: Sampling and Analysis
Support: North May Dry Cleaners, Ok. City,
OK
This Time and Material Task Order is hereby
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(0)
TOTAL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $89,781.39 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) BTP=Finance Center 17(1)
. GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
c. CITY [d-STATE €. ZIP CODE 80, TL 2
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

08/04/2017

:":--'-::l'\-- i 'fi..::':.'-'.-'v‘:-:l:": EF\_,

23. NAME (Typed)
Derek Davis

ELECTROMIC
TITLE: CONTRACTING/ORDERING OFFICER

SGMNATURE

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(1)



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER CONTRACT NO. ORDER NO.
08/04/2017 |EP-W-12-031 6640
ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(a) (b) (c) () (e) ®) (9)
initiated approving the contractor's
proposal dated July 18, 2017 in the amount
of $89,781.39. Funding in the amount of
$89,781.39 is provided which the contractor
is not authorized to exceed. All other
terms and conditions remain unchanged and
in full force and effect.
TOCOR: Flora Greene Max Expire Date:
09/12/2017
Admin Office:

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460
Period of Performance: 08/04/2017 to
09/12/2017

0001 Sampling and Analysis Support: North May 89,781.39
Dry Cleaners, Ok. City, OK
Requisition No: PR-R6-17-00246,
PR-R6-17-00339

Accounting Info:
17-18-B-06J-303D9%99-2505-1706JFR206-001
BFY: 17 EFY: 18 Fund: B Budget 0Org:

06J Program (PRC): 303D9% Budget
(BOC): 2505 DCN - Line ID:
1706JFR206-001

Funding Flag: Partial

Funded: $32,000.00

Accounting Info:
17-18-B-06J-303D%99-2505-1706JFR209-001
BFY: 17 EFY: 18 Fund: B Budget 0Org:
06J Program (PRC): 303D9% Budget
(BOC): 2505 DCN - Line ID:
1706JFR209-001

Funding Flag: Partial

Funded: $57,781.39

y

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $89,781.39

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 52.213(f)



Performance Work Statement
Sampling and Analysis North May Dry Cleaners, Oklahoma City, OK

Region 6, Dallas, 1445 Ross Ave, Ste. 1200, Dallas, TX, 75202

CONTRACT NUMBER: EPW-12-031
CONTRACT NAME: REPA
CONTRACTOR NAME:

TBD: Booz Allen Hamilton
REGION 6 TASK ORDER NUMBER:
6640

September 5, 2017 Jure-2F4-204+
l. Title Sampling and Analysis Support: North May Dry Cleaners, Ok. City, OK
Il ntr fficer Representativ:
EPA Regional Project Officer
FLORA GREENE
M/S 6PD-M
greene.flora@epa.gov

Work: (214) 665-8428

EPA Task Order Contract Officer Representative (TOCOR and Co-TOCOR)

Gary Miller Rich Mayer

M/S 6MM-RC M/S 6MM-RC
miller.gary@epa.gov mayer.richard@epa.gov
Work: (214) 665-8306 Work: (214) 665-7442

1. Authorization

This Performance Work Statement (PWS) is in accordance with Task 2.2 Field
Sampling, of the REPA 5, Zone Il Contract PWS.

V. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting
Officer (CO) issuance through February 28, 2018 September12-2017.

V. Place of Performance

This task order will involve sampling and analysis support near the North May Dry
Cleaners (No EPA ID#), located at 6003 North May Avenue, Oklahoma City, OK.

VI. Backqround

VII. Objective/Purpose

This is an active dry cleaner site in Oklahoma City, OK. Release to groundwater has
been confirmed onsite. ODEQ is requesting EPA’s assistance in performing additional
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Performance Work Statement
Sampling and Analysis North May Dry Cleaners, Oklahoma City, OK

Region 6, Dallas, 1445 Ross Ave, Ste. 1200, Dallas, TX, 75202

offsite investigations to confirm ODEQ concerns about the possible encroachment of the
plume outside the facility boundary and possibly underneath a residential neighborhood.
ODEQ requests that EPA install up to six monitoring wells to delineate the extent of the
groundwater contamination. Based upon the groundwater results, EPA will determine if
the contractor will conduct limited passive soil gas sampling in areas offsite. Eighteen
(18) passive soil gas samples will be deployed to evaluate the soil gas plume.

The results of this investigation will either confirm ODEQ concerns about the possible
encroachment of the plume towards the residences, by providing the information needed
to require the facility to take a more active role in addressing the contamination.

VI, A mptions an nstrain

o The ODEQ will obtain access agreements for all private properties where passive
soil gas locations and groundwater monitoring wells will be installed;

o ODEQ will obtain any necessary right of way approvals;

e There may be three twe trips. The first trip will be for the installation and sampling of
groundwater monitoring wells, and the second, if needed for the passive soil gas installation and
the third, if needed to retrieve the passive soil gas samples;

o The contractor will retrieve the passive soil gas samples and have them shipped to
the vendor selected by the contractor. The contractor will pay for all associated
shipping costs and the containers to be shipped; the contractor will also fill the soil
gas sample locations with bentonite clay pellets;

o There may be 2 scoping meetings; One for the passive soil gas sampling (if

conducted) and one for the groundwater well installation and sampling trip;

QAPP and Trip Report will require 1 revision;

A contract lab will analyze the samples;

A Level 3 type data package will be required;

The EPA TOCOR or DEQ personnel will determine passive soil gas and

groundwater monitoring well installation locations. If overhead or underground

utilities or any other obstructions such as vegetation, are discovered which would
prevent a well installation, the EPA TOCOR or DEQ personnel will determine an
alternate location;

e There will no requirement for significant vegetation clearing. It may be necessary to
manually clear tall grass, brush or limbs;

o The contractor will be responsible for determining the necessity of and performing
utility clearances prior to site activities;

¢ A geophysical survey of borehole locations and monitoring well locations will be
conducted;

e Analytical results will not be verified and validated by an external 3™ party data
validator;

IX. Scope

Task 01: Project Management

The contractor shall prepare and solicit bids from sub-contractors and vendors, identify
and make arrangements for project staff as required, and perform other general project
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Performance Work Statement
Sampling and Analysis North May Dry Cleaners, Oklahoma City, OK

Region 6, Dallas, 1445 Ross Ave, Ste. 1200, Dallas, TX, 75202

management duties under this task. This task is not intended to include tasks that would
be associated with the general cost of doing business.

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The contractor must identify and utilize personnel,
subcontractors, and vendors with the requisite training, ability, and knowledge to perform
the other tasks within this task order. This performance shall be tailored to the needs of
and be consistent with the needs of the Region 6 RCRA program and REPA V contract.
This support shall also meet or exceed professional industry standards.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 1 will be
customer input regarding the performance of staff, subcontractors and vendors.

Task 02: Preparation of Combined Quality Assurance Project Plan PP) and
Eiel mpling and Analysis Plan and Health an fety Plan

The contractor shall prepare a site-specific combined Quality Assurance Project Plan
(QAPP) and Field Sampling and Analysis Plan following the Uniform Federal Policy
(UFP) for implementing Environmental Quality Systems for this project. The UFP-QAPP
will address all tasks in this Task Order. The contractor shall prepare the UFP-QAPP to
present the overall project description, project organization, responsibilities, and
objectives associated with the sampling and analysis to be conducted. The UFP-QAPP
shall comply with all quality assurance requirements, and one scoping meeting shall be
held as part of plan preparation. The contractor shall be prepared to make one revision
to the UFP-QAPP as necessary. The UFP-QAPP shall include a clear description of
data verification and validation plans and procedures. The contractor will not be required
to conduct independent validation of laboratory analytical results. There are two versions
of the UFP QAPP, the March 2005 version and the March 2012 optimized version, either
version may be used based on contractor preference.

The contractor shall also prepare a Health and Safety Plan (HASP) regarding the work to
be performed, taking into account the type of samples to be collected and the nature of
the working conditions. The HASP shall address all applicable regulatory requirements;
discuss personnel responsibilities, protective equipment, health and safety procedures
and protocols, decontamination procedures, personnel training, and type and extent of
medical surveillance. The HASP shall identify potential problems or hazards (known and
unknown) that may be encountered and how these are to be addressed.

The draft UFP-QAPP shall be submitted to the TOCOR electronically at least 21
calendar days prior to beginning field activities. The TOCOR will review the draft QAPP
and either approves the QAPP as is or provide comments on the draft QAPP. The final
QAPP with signatures and the HASP shall be submitted to the TOCOR in electronic and
hard copy format at least 7 calendar days prior to beginning field activities.

COMPLEXITY LEVEL: Moderately Complex
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Performance Work Statement
Sampling and Analysis North May Dry Cleaners, Oklahoma City, OK

Region 6, Dallas, 1445 Ross Ave, Ste. 1200, Dallas, TX, 75202

PERFORMANCE STANDARD: The contractor shall develop a UFP-QAPP to meet the
goals and objectives of this Task Order. The plan must be developed using data quality
objectives, the systematic planning process, and related processes presented in Agency
quality assurance guidance and policy. The UFP-QAPP must undergo reviews and
approval by EPA. The plan must contain all information detailed in the UFP-QAPP
manual under the four basic element groups: Project Management Objectives,
Measurement/Data Acquisition, Assessment/Oversight, and Data Review. The graded
approach may be used to address elements as specified in the UFP-QAPP manual.
(The graded approach is the process of establishing the project requirements and level
of effort according to the intended use of the results and the degree of confidence
needed in the quality of results). The worksheets specified in the UFP-QAPP manual,
must be provided with the required information. The UFP-QAPP must be complete,
technically accurate, and meet the requirements of the UFP-QAPP manual.

ACCEPTABLE LEVEL OF QUALITY: The measures of quality for Task 2 are EPA
quality assurance policy, procedures, and specifications for quality assurance project
plans. The acceptable level of quality for the UFP-QAPP is consistency with EPA quality
assurance policy, procedures, and specifications.

Task 03: Passiv il mplin

Collect 18 passive soil gas samples near the retail/residential areas
hydrogeologically downgradient of the facility. The approximate location for the soil
gas samples will be provided after the groundwater sampling results are reviewed,
during the second scoping meeting;

Collect one field duplicate;

The passive soil gas samples will be analyzed for chlorinated VOCs (PCE, TCE,
DCE and VC) by the vendor, using EPA method 8260c;

Samples will be collected by drilling a one-half inch diameter boring (using a hand
drill) to a depth of 30 inches below ground surface and placing a passive soil gas
sampling device in the boring to a depth between 10 and 12 inches below the ground
surface;

The opening for the soil boring is then plugged (with foil) and the passive soil gas
sampling device is left in the soil boring for a period of at least seven days;

The passive soil gas sampling device will be recovered from the soil boring by the
contractor. The contractor shall provide the labels, sampling locations ID
designations, shipping containers, chain of custody forms, shipping ID number
information and the vendor address for the VOC analysis; the contractor will fill the
soil gas sample locations;

The vendor analytical report will be included as an attachment to trip report;

o No summary tables will be required.

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The contractor must provide the field sampling and
analysis services according to the schedule provided and must be conducted according
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Sampling and Analysis North May Dry Cleaners, Oklahoma City, OK

Region 6, Dallas, 1445 Ross Ave, Ste. 1200, Dallas, TX, 75202

to standard government and industry practices for sampling and analysis following the
field and laboratory specifications and criteria contained in the UFP-QAPP. Analytical
data must meet the quality criteria specified in the UFP-QAPP.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 3 will be
successful completion of sampling. Deliverables should be of sufficient quality to
document the type and location of all samples taken in the field.

Task 04: Groundwater Monitor Well Installation

¢ Install up to six (6) groundwater monitoring wells to a maximum 35-foot depth

using 5 foot screens installed from the bottom of the well;

Wells shall be constructed using 2 inch PVC casing and a number 10 slot screen;

Wells shall have flush mount completions;

Each well shall be developed prior to sampling;

Monitoring well completion diagrams, boring logs, and well development records

should be provided in Trip Report;

Drillers shall be licensed in the State of Oklahoma;

e Auger drilling is the preferred installation method based on previous well completion
experience at the facility; however, drillers shall provide input as to the most suitable
drilling method;

¢ Augers shall be steam cleaned or otherwise decontaminated between each
borehole;

e Each borehole is to be logged for lithology using the Unified Soil Classification
(ASTM D 2488);

e A Professional Geoscientist (PG) should oversee the well installations and complete
the monitoring well completion diagrams and boring logs;

e Each well should be surveyed by a Professional Surveyor for top of casing and
ground surface elevation and location;

e The contractor will be responsible for providing containers to store investigation
derived waste; (IDW), moving IDW to chosen staging areas, proper labeling of IDW
containers, characterization of IDW, and off-site disposal of IDW;

e IDW will consist of soil cuttings, development water, sampling water, decon water;
assume all hazardous for costing purposes;

e ODEQ will obtain written access for temporary storage of IDW on private property
near where the monitoring wells are installed until disposal takes place;

e |IDW wastes must be shipped within 60 days after well installation activities are
completed.

e The monitoring wells may be installed in paved (concrete or asphalt) parking
areas and grassy areas. Contractor will be required to document before and
after condition of the areas where the wells are installed. In paved areas the
contractor will need to carefully remove the existing pavement and complete
the area around the cast iron cap with concrete that will tie into the existing
pavement.

COMPLEXITY LEVEL: Moderately Complex
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Performance Work Statement
Sampling and Analysis North May Dry Cleaners, Oklahoma City, OK

Region 6, Dallas, 1445 Ross Ave, Ste. 1200, Dallas, TX, 75202

PERFORMANCE STANDARD: The groundwater monitoring wells and soil borings
should be installed and the wells developed according to standard government and
industry practices for the installation of environmental groundwater monitoring wells and
soil borings and development of groundwater monitoring wells following SOPs and
criteria contained in the UFP-QAPP.

ACCEPTABLE LEVEL OF QUALITY: A properly designed, installed, and developed
groundwater monitoring well provides groundwater samples that exhibit the physical and
chemical properties of that portion of the aquifer screened by the well. Therefore, the
measurement for Task 4 will be successful installation of groundwater monitoring wells
that provide representative groundwater samples.

Task 05: Groundwater Samplin

o Collect one groundwater sample from each newly installed groundwater monitoring
well, using low-flow groundwater sampling procedures. The approximate location for
the groundwater monitoring wells are dependent on the passive soil-gas sampling
results;

o The groundwater samples will be analyzed for VOCs using EPA method 8260c;

o The groundwater monitoring wells should be gauged for depth to groundwater and
total depth to the nearest one-hundredth (0.01) of a foot. The gauging data may be
used for determining groundwater gradient and flow direction;

o Collect field duplicates (10%), MS/MSD (as lab required), equipment blanks (1 per
day), and field blanks (1 per day).

COMPLEXITY LEVEL: Moderately Complex

PERFORMANCE STANDARD: The contractor must provide the field sampling and
analysis services according to the schedule provided and must be conducted according
to standard government and industry practices for sampling and analysis following the
field and laboratory specifications and criteria contained in the UFP-QAPP. Analytical
data must meet the quality criteria specified in the UFP-QAPP.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 5 will be
successful completion of sampling. Deliverables should be of sufficient quality to
document the type and location of all samples taken in the field.

Task 06: Analytical Data Resul

The contractor shall use a private laboratory for groundwater analysis and passive soil
gas samples (a vendor), routine turnaround time should be requested. The contractor
should forward the analytical data packages to the TOCOR as soon as it is received.
This includes the groundwater and passive soil gas sample results. All groundwater
samples will be analyzed using Method 8260c¢ reporting the complete analyte list. This
information will be part of the laboratory electronic data deliverable, and Trip Report
appendices.

In addition, the contractor shall compile a “Summary Table” in the Trip Report that
highlights contaminant hits above screening levels for chlorinated solvents (TCE and
daughter products). The table shall include a column of appropriate Residential EPA
Regional Screening Levels for groundwater http://www2.epa.gov/risk/risk-based-

Page 6 of 11




Performance Work Statement
Sampling and Analysis North May Dry Cleaners, Oklahoma City, OK

Region 6, Dallas, 1445 Ross Ave, Ste. 1200, Dallas, TX, 75202

screening-table-generic-tables and EPA groundwater to indoor air screening levels

http://www2.epa.gov/vaporintrusion. The summary table should include: sample name,
VISL, tap water RSL, MCL, RL, MDL, units, etc.

Analytical tables shall be submitted electronically within 14 days of receiving the
analytical reports from the laboratory.

The contractor will perform a completeness check on the analytical data package which
includes the following:

o Data package includes all the samples submitted for analysis;

o Data package should include all QA/QC results, lab's narrative regarding dilutions,
corrective actions and etc.;

o Requested analytical methods were performed;

» Report includes analysis dates, sampling dates, laboratory data qualifiers, qualifier
definitions, result units, reporting limits, and detection limits.

COMPLEXITY LEVEL: Moderately complex

PERFORMANCE STANDARD: Analytical data must meet the quality criteria specified
in the UFP-QAPP and must meet project quality objectives. The laboratories shall
perform the necessary QA/QC requirements according to EPA Method and Standard
Method.

ACCEPTABLE LEVEL OF QUALITY: The measurement source for Task 6 will be data
completeness (100%).

Task 07: Trip R

The contractor shall prepare a trip report and submit a draft version to the TOCOR in
electronic format within 60 calendar days of completion of field activities. The TOCOR
will review the draft trip report and will either approve the report as is or provide
comments on the draft report. The final trip report shall be submitted to the TOCOR in
electronic and hard copy format within 14 calendar days of receipt of the TOCOR’s
approval of or comments on the draft report.

Based on the field work performed at each facility, the trip reports may contain the
following, as applicable:

o Short description of the objectives and methodology of sampling, groundwater
monitoring well installation, and well development;

o Discussion about any problems encountered during the field events and deviations
from the sampling and analysis plan (UFP-QAPP);

o Short description of any utility clearances performed;

e Personnel participating in the field events and regulatory agency staff onsite during
field events;

¢ Boring logs for groundwater monitoring wells (type written);

o Copy of well reports submitted to the State for groundwater monitoring wells and soil
borings;
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Well construction diagrams for groundwater monitoring wells (type written);
Professional survey results for groundwater monitoring wells;

o A table which includes information about each sample (sample id, sample location,
sample date/time, analyses performed);

e Map(s) showing sample, and groundwater monitoring well locations;

o Table(s) of well development data;

o Tables (for each well sampled) of groundwater parameters and other information
monitored during low-flow purging including: approximate depth to pump intake, time,
depth to water, flow rate, pH, temperature, specific conductance, oxidation-reduction
potential, dissolved oxygen, and turbidity;

o Tables of analytical results (same as prepared under Task 6);

Information on investigation derived waste (approximate volume of waste and

number of drums, staging area, disposal plans/information);

Chain-of-custody documentation;

Copy of field logbooks;

Photographic log of the sampling and/or installation event; and

A cd(s) containing the laboratory analytical reports.

COMPLEXITY LEVEL: Moderately complex

PERFORMANCE STANDARD: The Report must be well organized, legible, clear, and
contain all data and documentation obtained during the project. Other than copies of
field log books, chain-of-custody, and laboratory provided reports, the report and all
attachments shall be type written, unless handwritten attachments are preapproved by
the TOCOR.

ACCEPTABLE LEVEL OF QUALITY: The source of measurements for Task 7 is
conventions for standard written English (spelling, punctuation, usage, etc.) and
technical writing. The report must conform to standard conventions and be
professionally written.

Performance M r n lity A ran

The contractor shall be adequately prepared before going into the field including but not
limited to: appropriate field staff with required training and knowledge, appropriate field
equipment, and familiarity with site conditions and requirements of the QAPP. The
contractor shall use detailed logbooks and photographs to support observations and
activities in the field.

The contractor shall coordinate and integrate all activity needed to provide the required
support (e.g., problem identification/resolution strategy, responses to inquiries, and/or
technical, service, administrative issues, etc.) in a timely, complete and effective
manner. The contractor shall use quality assurance monitoring tools to ensure technical
support and deliverables meet contract and task order requirements.

Deliverables shall meet the schedule and cost presented in the task order. Written
deliverables shall reflect a good command of the English language, be well-organized,
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and free of grammatical errors, misspellings and incomplete sentences. As required,
written deliverables shall also have high-quality professional graphics. Preparation and
printing of materials shall be in accordance with GPO guidelines.

The contractor shall utilize staff with the appropriate level of education and work
experience to meet the task order requirements. Specialized and/or expert staff must
meet the minimum requirements as identified in the individual task orders. Contractor
staff shall demonstrate a high level of professionalism.

Technical Direction

The TOCOR is authorized to provide technical direction, which clarifies the PWS.
Technical direction must be within the scope of the contract and the TO. Technical
direction is instruction to the contractor that approves approaches, solutions, designs, or
refinements; fills in details; completes the general description of work or documentation
items; shifts emphasis among work areas or tasks; or provides similar guidance. It
includes evaluation of contractor performance and comments on deliverables.

The TOCOR shall issue technical direction in writing or confirm in writing within five (5)
calendar days after verbal issuance. The TOCOR shall forward copies of the technical
direction to the Contracting Officer (CO) and RTOCOR.

The CO is the only person authorized to make changes to the TO or contract. Any
changes to the TO scope, period of performance or deliverable due dates must be
approved by the CO in writing.

Schedule of Deliverables

The duplication of more than 5,000 copies of a single page or 25,000 or more total
impressions is considered "printing” and, therefore, prohibited. For more information on

restrictions relating to deliverables, the Contractor is referred to the EPA Publication
Management Guide (EPA-175-K-92-011).

SUMMARY OF DELIVERABLES AND DUE DATES

TASK NO. OF

DELIVERABLES NO. Q_QPIES* DUE DATE*

Draft QAPP

—electronic  Submit draft UFP-QAPP 21 days prior to
beginning field activities.

HASP Task 2 and HSP —

electronic  Submit final UFP-QAPP and HASP 7 days
and one (1)  prior to beginning field activities.
hard copy
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Field Activities
Sampling, . o .
groundwater Installation of monitoring wells is
o : Tasks 3, 4 - -
monitoring well ' N/A tentatively scheduled to begin October 16,
installation and 5 2017.
Passive soil gas Field activities will be scheduled later.
sampling
All wastes shall be disposed of within 60
Waste Disposal Tasks 3 N/A days qf the conclusion of grounc.iwa}ter
and 4 sampling and groundwater monitoring well
installation.
Submit tables of compiled analytical
results within 14 days of receipt of
Analytical data Tables of analytical reports from the lab. Submit final

Task 6 : tables of compiled analytical results with
It
restis sl draft and final Trip Report. Submit

analjical analytical data package (groundwater)
results- .
. or vendor results (for the soil-gas
electronic s :
results) as soon as it is received from
the lab.
Draft — Submit draft Trip Report within 60 days of
electronic  completion of field activities.
. Final —
rt
Trip'Repe Ussiar electronic  Submit final Trip Report within 14 days of
and one (1) receiving TOCOR’s approval/comments
hard copy  on draft Trip Report.
*Notes:

Final electronic copies should be in word and pdf format.
All days are calendar days unless otherwise specified. (All hard copy reports should be double
sided.)
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Figure 1
North May Dry Cleaners Facility
Oklahoma City, OK
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Figure 2
North May Dry Cleaners Facility
Proposed Monitoring Well Locations
subject to change based upon site

conditions 8-25-2017
Page 11 of 11



Mod #
P00003
BASE
002

001

EP-W-12-031 TASK ORDER 6640 MOD SUMMARY

Reason For Modification
Other Administrative Action+B5:H6

Change Order
Supplemental Agreement for work
within scope

Status
Released
Released
Released

Released

Award Date
11/27/2017
8/4/2017
9/13/2017

8/30/2017

Obligation
($86,277.88)
$89,781.39
$0.00

$0.00

Total Amount
($86,277.88)
$89,781.39
$0.00

$0.00



